

# **I-95/I-395 HOV/HOT Lanes Project**

## **Exhibit C-4**

### **Technical Requirements**

#### **Attachment 4.1**

#### **Concept of Operations**

Any required update to the Concept of Operations and Integration Plan will be submitted to the Department for approval by June 30, 2017 for the I-95 Southern Terminus Extension and 6 months before the Service Commencement Date for the 395 Express Lanes Northern Extension and the I-95 Express Lanes Fredericksburg Extension.