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EXHIBIT W 

LABOR, EMPLOYMENT AND DBE/SWAM RELATED MATTERS 

In the event of any discrepancy between the provisions of this Exhibit W that are intended to 
incorporate or summarize statutes, rules or regulations promulgated by a Governmental 
Authority and the actual statutes, rules or regulations in effect from time to time, the actual 
statutes, rules or regulations shall apply and supersede the inconsistent provisions set forth 
herein.  Further, such statutes, rules and regulations shall apply to the Project at any time only to 
the extent such statutes, rules and regulations are required to apply to the Project by applicable 
Law or regulation.  In addition, in the event the Agreement and this Exhibit W apply different 
standards, procedures or requirements for the same matters, the standards, procedures and 
requirements specified in the Agreement shall control. 

1. Labor and Wages 

The Developer shall comply with the provisions and requirements of the workers’ 
compensation law and public statutes that regulate hours of employment on public work. 

(a) Predetermined Minimum Wages: The provisions of laws requiring the payment 
of a minimum wage of a predetermined minimum wage scale for the various 
classes of laborers and mechanics, when such a scale is incorporated in the 
Agreement, expressly shall be made a part of any Project Agreement.  The 
Developer and its agents shall comply promptly with all such applicable 
provisions. 

Any classification not listed and subsequently required shall be classified or 
reclassified in accordance with the wage determination.  If other classifications 
are used, omission of classifications shall not be cause for additional 
compensation.  The Developer shall be responsible for determining local practices 
with regard to the application of the various labor classifications. 

(b) Labor Rate Forms: The Developer shall complete Form C-28, indicating by 
classification the total number of employees, excluding executive and 
administrative employees, employed on the Project.  The Developer also shall 
indicate on the form the compensation rate per hour for each classification.  The 
Developer shall submit an original and two copies of the form prior to the due 
date of the second estimate for payment and for each 90-day period thereafter 
until the work specified in the Agreement has been completed.  If at the time of 
Final Acceptance the period since the last labor report is 30 days or more, the 
Developer shall furnish an additional labor report as outlined herein prior to 
payment of the final estimate. 

2. Equal Employment Opportunity 

(a) The Developer shall comply with the applicable provisions of presidential 
executive orders and the rules, regulations, and orders of the President’s 
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Committee on Equal Employment Opportunity (“EEO”).  The Developer shall 
maintain the following records and reports as required by the EEO provisions: 

 record of all applicants for employment 

 new hires by race, work classification, hourly rate, and date 
employed 

 minority and non-minority employees employed in each work 
classification 

 changes in work classifications 

 employees enrolled in approved training programs and the status of 
each 

 minority subcontractor or subcontractors with meaningful minority 
group representation 

 copies of Form C-57 (Contractor’s Monthly EEO Report) 
submitted by subcontractors 

The Developer shall cooperate with the Department in carrying out EEO 
obligations and in the Department’s review of activities under the Agreement.  
The Developer shall comply with the specific EEO requirements specified in this 
Exhibit and shall include these requirements in every subcontract of $10,000 or 
more with such modification of language as may be necessary to make them 
binding on the subcontractors. 

(b) EEO Policy: The Developer shall accept as operating policy the following 
statement: 

It is the policy of this Company to assure that applicants are employed and that 
employees are treated during employment without regard to their race, religion, 
sex, sexual orientation, gender identity, color, or national origin.  Such action 
shall include employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship or on-the-job 
training. 

(c) EEO Officer: The Developer shall designate and make known to the Department 
an EEO Officer who can effectively administer and promote an active Developer 
EEO program and who shall be assigned adequate authority and responsibility to 
do so. 

(d) Dissemination of Policy: 

1. Members of the Developer’s staff who are authorized to hire, supervise, 
promote, and discharge employees or recommend such action or are 
substantially involved in such action shall be made fully aware of and 
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shall implement the Developer’s EEO policy and contractual 
responsibilities to provide equal employment opportunity in each grade 
and classification of employment.  The following actions shall be taken as 
a minimum: 

a. Periodic meetings of supervisory and personnel office employees 
shall be conducted before the start of work and at least once every 
6 months thereafter, at which time the Developer’s EEO policy and 
its implementation shall be reviewed and explained.  The meetings 
shall be conducted by the EEO Officer or another knowledgeable 
company official. 

b. New supervisory or personnel office employees shall be given a 
thorough indoctrination by the EEO Officer or another 
knowledgeable company official covering all major aspects of the 
Developer’s EEO obligations within 30 days following their 
reporting for duty with the Developer. 

c. The EEO Officer or appropriate company official shall instruct 
employees engaged in the direct recruitment of employees for the 
Project relative to the methods followed by the Developer in 
locating and hiring minority group employees. 

2. In order to make the Developer’s EEO policy known to all employees, 
prospective employees, and potential sources of employees such as, but 
not limited to, schools, employment agencies, labor unions where 
appropriate, and college placement officers, the Developer shall take the 
following actions: 

a. Notices and posters setting forth the Developer’s EEO policy shall 
be placed in areas readily accessible to employees, applicants for 
employment, and potential employees. 

The Developer shall furnish, erect, and maintain at least two 
bulletin boards having dimensions of at least 48 inches in width 
and 36 inches in height at locations readily accessible to all 
personnel concerned with the Project.  The boards shall be erected 
immediately upon initiation of the Agreement work and shall be 
maintained until the completion of such work, at which time they 
shall be removed from the Project.  Each bulletin board shall be 
equipped with a removable glass or plastic cover that when in 
place shall protect posters from weather or damage.  The 
Developer shall promptly post official notices on the bulletin 
boards. 

b. The Developer’s EEO policy and the procedures to implement 
such policy shall be brought to the attention of employees by 
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means of meetings, employee handbooks, or other appropriate 
means. 

(e) Recruitment: 

1. When advertising for employees, the Developer shall include in all 
advertisements for employees the notation “An Equal Opportunity 
Employer” and shall insert all such advertisements in newspapers or other 
publications having a large circulation among minority groups in the area 
from which the Project work force would normally be derived. 

2. Unless precluded by a valid bargaining agreement, the Developer shall 
conduct systematic and direct recruitment through public and private 
employee referral sources likely to yield qualified minority group 
applicants, including, but not limited to, state employment agencies, 
schools, colleges, and minority group organizations.  The Developer shall 
identify sources of potential minority group employees and shall establish 
procedures with such sources whereby minority group applicants may be 
referred to it for employment consideration. 

3. The Developer shall encourage its employees to refer minority group 
applicants for employment by posting appropriate notices or bulletins in 
areas accessible to all employees.  In addition, information and procedures 
with regard to referring minority group applicants shall be discussed with 
employees. 

(f) Personnel Actions: Wages, working conditions, and employee benefits shall be 
established and administered, and personnel action of any type shall be taken 
without regard to race, color, religion, sex, or national origin. 

1. The Developer shall conduct periodic inspections of project sites to ensure 
that working conditions and employee facilities do not indicate 
discriminatory treatment of personnel. 

2. The Developer periodically shall evaluate the spread of wages paid within 
each classification to determine whether there is evidence of 
discriminatory wage practices. 

3. The Developer periodically shall review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the Developer promptly shall take corrective action.  If 
the review indicates that the discrimination may extend beyond the actions 
reviewed, corrective action shall include all affected persons. 

4. The Developer shall investigate all complaints of alleged discrimination 
made to it in connection with obligations under the Agreement, attempt to 
resolve such complaints, and take appropriate corrective action.  If the 
investigation indicates that the discrimination may affect persons other 
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than the complainant, corrective action shall include those persons.  Upon 
completion of each investigation, the Developer shall inform every 
complainant of all avenues of appeal. 

(g) Training: 

1. The Developer shall assist in locating, qualifying, and increasing the skills 
of minority group and women employees and applicants for employment. 

2. Consistent with work force requirements and as permissible under federal 
and state regulations, the Developer shall make full use of training 
programs, i.e., apprenticeship and on-the-job training programs for the 
geographical area of Agreement performance.  Where feasible, 25 percent 
of apprentices or trainees in each occupation should be in their first year of 
apprenticeship or training. 

3. The Developer shall advise employees and applicants for employment of 
available training programs and the entrance requirements for each. 

4. The Developer periodically shall review the training and promotion 
potential of minority group employees and shall encourage eligible 
employees to apply for such training and promotion. 

5. If the Agreement provides a pay item for trainees, training shall be in 
accordance with the requirements of Section 518 of the Road and Bridge 
Specification. 

(h) Unions: If the Developer relies in whole or in part on unions as a source of 
employees, best efforts shall be made to obtain the cooperation of such unions to 
increase opportunities for minority groups and women in the unions and to effect 
referrals by such unions of minority and women employees.  Actions by the 
Developer, either directly or through its agents or subcontractors, shall include the 
following procedures: 

1. In cooperation with the unions, best efforts shall be used to develop joint 
training programs aimed toward qualifying more minority group members 
and women for membership in the unions and to increase the skills of 
minority group employees and women so that they may qualify for higher-
paying employment. 

2. Best efforts shall be used to incorporate an EEO clause into union 
agreements to the end that unions shall be contractually bound to refer 
applicants without regard to race, color, religion, sex, sexual orientation, 
gender identity or national origin. 

3. Information shall be obtained concerning referral practices and policies of 
the labor union except that to the extent the information is within the 
exclusive possession of the union.  If the labor union refuses to furnish the 
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information to the Developer, the Developer shall so certify to the 
Department and shall set forth what efforts he made to obtain the 
information. 

4. If a union is unable to provide the Developer with a reasonable flow of 
minority and women referrals within the time limit set forth in the union 
agreement, the Developer shall, through its recruitment procedures, fill the 
employment vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity or national origin, making full efforts to obtain 
qualified or qualifiable minority group persons and women.  If union 
referral practice prevents the Developer from complying with the EEO 
requirements, the Developer shall immediately notify the Department. 

(i) Subcontracting: The Developer shall use best efforts to use minority group 
subcontractors or subcontractors with meaningful minority group and female 
representation among their employees.  The Developer shall use best efforts to 
ensure subcontractor compliance with its EEO obligations. 

1. Records and Reports: The Developer shall keep such records as are 
necessary to determine compliance with its EEO obligations.  The records 
shall be designed to indicate the following: 

i. the number of minority and nonminority group members and 
females employed in each work classification on the Project; 

ii. the progress and efforts being made in cooperation with unions to 
increase employment opportunities for minorities and females if 
unions are used as a source of the work force; 

iii. the progress and efforts being made in locating, hiring, training, 
qualifying, and upgrading minority and female employees; and 

iv. the progress and efforts being made in securing the services of 
minority group subcontractors or subcontractors with meaningful 
minority group and female representation among their employees. 

2. Records shall be retained for a period of three years following completion 
of the Work and shall be available at reasonable times and places for 
inspection by authorized Representatives of the Department. 

3. Form C-57 shall be submitted each month for the first three months after 
each Contractor commences the Work pursuant to a notice to proceed 
issued by the Department pursuant to Section 8.03(b) or Section 9.02 (as 
applicable) of the Agreement and every month of July thereafter for the 
duration of the Project.  Form C-57 shall be completed to indicate the 
number of minority, nonminority, and female employees currently 
engaged in each work classification shown on the form.  The completed 
Form C-57 shall be submitted within three weeks after the reporting 
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period.  Failure to do so may result in delay of approval of the 
Developer’s monthly progress estimate for payment. 

3. Use of Disadvantaged Business Enterprises (DBEs) and Small, Women and 
Minority-Owned Businesses (SWaMs) 

The Developer shall comply with all the requirements of the Department’s “Special 
Provision 1 for Section 107.15 – Use of Small, Women and Minority Owned-Businesses 
(SWaMs)” dated February 18, 2014 (attached hereto as Attachment 1).  Attachment 1 and 
“Special Provision 2 for Section 107.15 – Use of Disadvantaged Business Enterprises 
(DBEs)”, (described in more detail below) amend and supersede Section 107.15 of the 
Road and Bridge Specification in its entirety and shall be read in conjunction with 
Section 24.04 of the Agreement. 

4. Civil Rights 

(a) DBE-SWaM Forms: The Developer shall complete the following forms or 
equivalent forms as part of its compliance with the DBE-SWaM goals set forth in 
the Agreement. 

 Form C-111 (Minimum DBE Requirements) 

 Form C-112 (Certification Of Binding Agreement) 

  Form C-48 (Subcontractor/Supplier Solicitation And Utilization 
Form) 

 Form C-49 (DBE Good Faith Efforts Documentation) 

(b) On-the-Job Training Forms: The Developer shall comply with the Special 
Provision Copied Note for Section 518 of the Road and Bridge Specifications. 

(c) Design Requirements and Submittals: Payments made to DBE and SWaM 
consultants must be submitted on Form C-63 (DBE Report) or an equivalent form 
on a quarterly basis.  Form C-63 and submittal information for the form is set 
forth in the Department’s Construction Directive Memorandum CD-2007-6. 

(d) Construction Requirements and Submittals: 

1. EEO Contract Compliance: 

i. The following forms and associated submittal information are 
required from the Design-Build Contractor and its subcontractors 
(including haulers and suppliers as applicable). 

 Form C-64 (Company Employment) 

 Letter Designating EEO Officer 
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 Semi-annual Minutes of an EEO Meeting 

 Form C-57 (Contractor’s Monthly EEO Report) 

ii. The Design-Build Contractor and its subcontractors are subject to 
formal Department EEO Contractor Compliance Reviews at least 
annually. 

2. Labor Compliance: The Developer shall submit, or cause the submission, 
of the following.  In addition, the Developer’s employees (and the 
employees of its subcontractors) may be subject to interviews by the 
Department. 

i. Weekly payrolls from the Design-Build Contractor and its 
subcontractors and haulers; 

ii. Form C-28 (Basic Hourly Rates paid by Contractor); and 

iii. Form C-56 (Statement of Compliance). 

3. DBE Compliance: 

i. DBE subcontractors, suppliers, manufacturers and haulers must be 
listed and submitted on Form C-111 or an equivalent form, 
indicating the task(s) assigned and the approximate dollar value of 
the planned work pursuant to “Special Provision 2 for Section 
107.15 – Use of Disadvantaged Business Enterprises (DBEs)” 
dated April 18, 2016 (attached hereto as Attachment 2).  
Attachments 1 and 2 amend and supersede Section 107.15 of the 
Road and Bridge Specification in its entirety and shall be read in 
conjunction with Section 24.03 of the Agreement. 

ii. Payments made to DBE firms must be submitted on Form C-63 on 
a quarterly basis.  . 

iii. All DBE firms are subject to formal DBE contract compliance 
reviews at least once during active participation on the Project. 

iv. Attachment 2 provides guidance on removal of a DBE firm from 
the contract or for substituting another firm for all or portions of 
items of work designated to be performed by a DBE firm.  
Advance approval must be obtained from the District Civil Rights 
Office. 

4. SWaM Compliance: 

i. SWaM subcontractors, suppliers, manufacturers and haulers shall 
be listed and submitted on Form C-111 or an equivalent form, 
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indicating the task(s) assigned and the approximate dollar value of 
the planned work pursuant to Attachment 1. 

ii. Payments made to SWaM firms must be submitted on Form C-63 
on a quarterly basis in order to receive credit.  See Construction 
Memorandum CD-2007-6. 

5. Electronic Submission of Payrolls and Payments to Subcontractors 

i. The Developer shall, and shall cause all Subcontractors and Sub-
subcontractors to, submit all certified payroll documentation and 
reflect DBE and SWaM payments electronically through the 
Department’s web Trns*port Civil Rights and Labor (the “CRL 
System”).  These requirements supersede DBE payroll submission 
and DBE and SWaM payment requirements set forth in Sections 
107.13 and 107.14 of the Standard Specifications and Section 
107.15 of the Division I Amendments. 

ii. The Developer shall ensure it and its Subcontractors and Sub-
subcontractors submit such documentation and payment 
information via computer systems compatible with the 
Department’s system. 

iii. Promptly following the Effective Date, Department will provide to 
the Developer a link to and Developer-specific log-in information 
for the CRL system to a designated employee of the Developer and 
its Subcontractors and Sub-subcontractors for purposes of the 
Project. 

iv. The Developer and each Subcontractor and Sub-subcontractor may 
meet their obligation to submit all certified payroll documentation 
and reflect DBE and SWaM payments electronically into the CRL 
System by either (a) manually entering all required information 
into the CRL System, (b) importing such information through the 
CRL system’s XML converter tool or (c) converting payroll 
program data to an XML file to import into the CRL system.   

v. Notwithstanding the foregoing, the Department may (itself or 
through its agents) at any time require, upon written demand, paper 
certified payrolls from the Developer or any of its Subcontractors 
or Sub-subcontractors with respect to the Work. 

vi. For purposes of this Section, both the defined terms 
“Subcontractor” and “Sub-subcontractor” shall include all trucking 
entities subject to the FHWA-1273. 

6. On-the-Job Training Compliance (applicable only during the performance 
of the Design-Build Work): 
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i. The Project has been assigned a goal of 24 trainees, as indicated in 
the Special Provision for Section 518 of the Road and Bridge 
Specifications. 

ii. Upon notification of intent to assign employees into an approved 
program, the Department’s Civil Rights office shall provide Form 
C-65, which initiates the training process.  The Developer is 
responsible for submitting the completed form for approval by the 
District Civil Rights Manager (“DCRM”).  Trainees may not have 
received prior training in the classification planned for the training 
opportunity.  A journeyman in that classification must be on site 
and be available to assist with the training.  The DCRM must be in 
agreement with the selected candidate. 

iii. Trainees may be current employees, newly hired employees, or 
individuals from the Business Opportunity and Workforce 
Development (“BOWD”) Program.  The BOWD Program is a 
Department developmental supportive services program and 
partnering initiative funded by FHWA for selected DBE firms of 
various skill and competence levels interested in entering, 
enhancing, or expanding highway contracting opportunities with 
prime contractors/consultants.  The BOWD Program also supports 
On-the-Job Training supportive services to increase the 
participation of minority, disadvantaged persons, and women 
through a pre-employment training program into journey-level 
positions to ensure that a competent workforce is available to meet 
highway construction hiring needs and to address the historical 
under-representation of these groups in highway construction 
skilled and semi-skilled crafts.  The partnering initiative between 
prime contractors/consultants, subcontractors and perspective 
trainees provides the opportunity for the further development of 
DBE firms through performance on contracts and guidance from 
prime contractors/consultants.  The intent of this partnering 
initiative is to increase capacity by perfecting existing skills and 
knowledge, expanding into new work areas, and prime 
contractor/consultant joint venturing with DBE firms.  The 
Developer is encouraged to achieve all or a percentage of the 
required DBE participation/goals determined for this Project by the 
utilization of approved BOWD firms.  To assist the Developer in 
taking advantage of this opportunity for utilization of approved 
BOWD firms, please contact the BOWD Center for additional 
information, details, resources, and support.  For further 
information on the BOWD Center and to view the DBE profiles, 
please go to www.virginia.org/business/BOWD.asp.  The BOWD 
Center can be contacted at (804) 662-9555 or via email to 
BOWDCenter@vdotvirginia.gov. 
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iv. Form C-67, weekly training hours report, is required and must 
have concurrence from the DCRM as to the number of hours of 
training received for that week. 

5. Local and Veteran Hiring Program 

(a) The Commonwealth of Virginia is committed to reducing barriers to employment 
to ensure a diverse workforce in the construction industry. Therefore, the purpose 
of the Local and Veteran Hiring Program is to support and grow the 
Commonwealth’s commitment by means of a robust hiring and retention program 
for local workers and veterans and a robust On-the-Job Training (OJT) Program. 

1. The Developer and any subcontractors shall comply with Exhibit W - 
Labor, Employment and DBE/SWaM Related Matters, Section 5 Local 
and Veteran Hiring Program.  

2. The Developer, recognizing the importance of recruiting, hiring, and 
technical and workplace training of local workers and veterans in the 
development and execution of the Project, shall utilize workforce on-the-
job training, apprenticeship and recruitment programs to actively recruit 
local workers and veterans. 

(b) The Developer and subcontractors shall complete Form C-66 VDOT Local 
Worker and Veteran Employment Report quarterly until Project Completion. 
Form C-66, can be obtained from the VDOT website at: 
http://vdotforms.vdot.virginia.gov/. 

  



Virginia Department of Transportation   -12-               Comprehensive Agreement 
Transform 66 P3 Project                 Exhibit W 
Execution Version                         Labor, Employment, and DBE/SWaM Related Matters 

EXHIBIT W 

ATTACHMENT 1 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION 1 FOR 

SECTION 107.15 

September 19, 2011 
 

Section 107.15—Use Small, Women-Owned and Minority-Owned Businesses (SWaMs) 

It is the policy of the Department that Small, Women-Owned, and Minority-Owned Businesses 
(SWaMs) shall have the maximum opportunity to participate in the performance of the Contract.  
The Contractor is encouraged to take necessary and reasonable steps to ensure that SWaMs have 
the maximum opportunity to compete for and perform work on the Contract, including 
participation in any subsequent subcontracts. 

A SWaM firm shall mean a small business concern as defined pursuant to the Code of Virginia, 
Title 2.2 -1401 for the purpose of reporting small, women-owned, and minority-owned business 
participation in state contracts and purchases pursuant to §§ 2.2-1404 and 2.2-1405.  To that end 
the following terms shall apply: 

Small business means an independently owned and operated business which, together 
with affiliates, has 250 or fewer employees, or average annual gross receipts of $10 
million or less. 

Women-owned business means a business concern that is at least 51% owned by one or 
more women who are U.S. citizens or legal resident aliens, or in the case of a corporation, 
partnership, or limited liability company or other entity, at least 51% of the equity 
ownership interest is owned by one or more women who are citizens of the United States 
or non-citizens who are in full compliance with the United States immigration law, and 
both the management and daily business operations are controlled by one or more women 
who are U.S. citizens or legal resident aliens. 

Minority-owned business means a business concern that is at least 51% owned by one 
or more minority individuals or in the case of a corporation, partnership, or limited 
liability company or other entity, at least 51% of the equity ownership interest in the 
corporation, partnership, or limited liability company or other entity is owned by one or 
more minority individuals and both the management and daily business operations are 
controlled by one or more minority individuals. 

Minority individual means an individual who is a citizen of the United States or a non-
citizen who is in full compliance with United States immigration law and who satisfies 
one or more of the following definitions: 
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1. African American means a person having origins in any of the original 
peoples of Africa and who is regarded as such by the community of which 
this person claims to be a part. 

2. Asian American means a person having origins in any of the original 
peoples of the Far East, Southeast Asia, the Indian subcontinent, or the 
Pacific Islands, including but not limited to Japan, China, Vietnam, 
Samoa, Laos, Cambodia, Taiwan, Northern Mariana, the Philippines, a 
U.S. territory of the Pacific, India, Pakistan, Bangladesh, or Sri Lanka and 
who is regarded as such by the community of which this person claims to 
be a part. 

3. Hispanic American means a person having origins in any of the Spanish-
speaking peoples of Mexico, South or Central America, or the Caribbean 
Islands or other Spanish or Portuguese cultures and who is regarded as 
such by the community of which this person claims to be a part. 

4. Native American means a person having origins in any of the original 
peoples of North America and who is regarded as such by the community 
of which this person claims to be a part or who is recognized by a tribal 
organization. 

5. a member of another group, or other individual, found to be economically 
and socially disadvantaged by the Small Business Administration under 
8(a) of the Small Business Act as amended (15 U.S.C. 637[a]). 

State agency means any authority, board, department, instrumentality, institution, 
agency, or other unit of state government.  “State agency” shall not include any county, 
city, or town. 

A list of Virginia Department of Minority Business Enterprise (DMBE) certified SWaM firms is 
maintained on the DMBE web site (http://www.dmbe.state.va.us/) under the SWaM Vendor 
Directory link. 

SWaM certification entitles firms to participate in VDOT’s SWaM program; however, this 
certification does not guarantee that the firm will obtain work nor does it attest to the firm’s 
abilities to perform any particular work. 

The Contractor is encouraged to use the services of banks owned or controlled by minorities or 
females; however, use of such services will not be credited toward participation achievement for 
the Contract.  The Department has on file, and will make available on request, the names and 
addresses of known minority- and female-owned banks in the Commonwealth of Virginia. 

The Contractor shall designate and make known to the Department a liaison officer who is 
assigned the responsibility of actively and effectively administering, encouraging and promoting 
a responsive program for the use of SWaMs. 
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The performance of the Contract for the purpose of this specification shall be interpreted to 
include, but not necessarily be limited to, subcontracting; furnishing materials, supplies, and 
services; and, leasing equipment or where applicable, any combination thereof. 

If the Contractor intends to sublet a portion of the work on the Project in accordance with the 
provisions of Section 105.06 of the Specifications, the Contractor is encouraged to seek out and 
consider SWaMs as potential subcontractors.  The Contractor is encouraged to contact SWaMs 
to solicit their interest, capability, and prices and shall retain on file the proper documentation to 
substantiate such contacts. 

By signing the bid, the bidder certifies to the following: 

 That on the work proposed to be sublet and shown on Form C-31 for Contractors 
Proposal to Sublet, the bidder has taken reasonable steps to seek out and consider 
SWaMs as potential subcontractors. 

 That, if awarded the Project, any work proposed to be sublet and not shown on the 
form for Contractors Proposal to Sublet, the same reasonable steps certified 
herein will be taken. 

If the Department has determined that specific opportunities for participation by SWaMs are 
available on a particular Contract and the bidder chooses to claim credit for SWaM participation, 
the extent of such participation will be shown as a percentage of the Contract amount and will be 
indicated on Form C-111, SWaM Participation. 

If the bidder is a SWaM that is owned and controlled by a minority female(s), participation 
achievement may be shown as either minority or female, but not both, as the certification 
indicates.  Further, each bidder shall comply with the requirements of Section 102.01. 

If the apparent low bidder is a currently certified SWaM firm, the SWaM requirements of this 
provision will not be applicable except for those referring to the reporting of participation 
achievement. 

The following are examples of efforts the Department encourages bidders and Contractors to 
make in soliciting SWaM participation.  Other factors or types of efforts may be relevant in 
appropriate cases.  The Contractor is encouraged to: 

(a) attend any pre-solicitation or pre-bid meetings at which SWaMs could be present 
and\or informed of contracting and subcontracting opportunities; 

(b) advertise in general circulation, trade association and minority-focus media 
concerning the subcontracting opportunities; 

(c) provide written notice to a reasonable number of specific SWaMs that their 
interest in the Contract is being solicited in sufficient time to allow the SWaMs to 
participate effectively; 
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(d) follow-up initial solicitations of interest by contacting SWaMs to determine with 
certainty whether the SWaMs are interested; 

(e) select portions of the work to be performed by SWaMs in order to increase the 
likelihood of obtaining SWaM participation (including, where appropriate, 
breaking down proposed contract work into economically feasible units to 
facilitate SWaM participation); 

(f) provide interested SWaMs with adequate information about the plans, 
Specifications, and requirements of the Contract; 

(g) negotiate in good faith with interested SWaMs, not rejecting SWaMs as 
unqualified without sound reasons based on a thorough investigation of their 
capabilities; 

(h) make efforts to assist interested SWaMs in obtaining bonding, lines of credit, or 
insurance required by the Department or Contractor; 

(i) make efforts to assist interested SWaMs in obtaining necessary equipment, 
supplies, materials, or other necessary or related assistance or services; and, 

(j) effectively use the services of available minority, woman and small business 
community organizations; minority, woman and small business contractors’ 
groups; local, state and federal minority, woman and small business assistance 
offices; and other organizations that provide assistance in the recruitment and 
placement of SWaMs. 

Any agreement between a bidder and a SWaM whereby the SWaM agrees not to provide 
quotations for performance of work to other bidders is prohibited. 

The Contractor shall submit to the Department a fully executed Form C-111 showing the 
name(s) and certification number(s) of any currently certified SWaMs who will perform work 
eligible to be reported as said participation credit. 

The Contractor shall furnish, and require each subcontractor to furnish, on a quarterly basis, 
information relative to all SWaM involvement on the Project.  The information shall be indicated 
on Form C-63, DBE and SWAM Payment Compliance Report or by copies of canceled checks 
with appropriate identifying notations.  If participation achievement is to be fulfilled with a 
SWaM whose name has not been previously furnished to the Department for the Contract in 
question, an initial or revised Form C-111, whichever is appropriate, shall be submitted prior to 
such SWaM beginning the work.  Failure to provide the Department the forms by the fifth of the 
month following each quarterly reporting period may result in delay of the Contractor’s estimate 
for payment. 

If a SWaM, through no fault of the Contractor, is unable or unwilling to fulfill his agreement 
with the Contractor, the Contractor shall immediately notify the Department and provide all 
relevant facts.  If any subcontractor is relieved of the responsibility to perform work under their 
subcontract, the Contractor is encouraged to take the appropriate steps to obtain a SWaM to 
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perform an equal or greater dollar value of the remaining subcontracted work.  The substitute 
SWaM’s name, description of the work, and dollar value of the work shall be submitted to the 
Department on Form C-111 prior to such SWaM beginning the work, if such work is to be 
counted for participation achievement. 
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ATTACHMENT 2 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
SPECIAL PROVISION 2 FOR 

SECTION 107.15 
FOR DESIGN-BUILD PROJECTS 

April 18, 2016 
 
Section 107.15 of the Specifications is replaced by the following: 
 
Section 107.15—Use of Disadvantaged Business Enterprises (DBEs) for Design-Build 
Projects 

 
A. Disadvantaged Business Enterprise (DBE) Program Requirements 

 
Any Design-Builder, subcontractor, supplier, DBE firm, and contract surety involved in the 
performance of work on a federal-aid contract shall comply with the terms and conditions of 
the United States Department of Transportation (USDOT) DBE Program as the terms appear 
in Part 26 of the Code of Federal Regulations (49 CFR as amended), the USDOT DBE 
Program regulations; and the Virginia Department of Transportation’s (VDOT or the 
Department) Road and Bridge Specifications and DBE Program rules and regulations. 

 
For the purposes of this provision, Offeror is defined as any individual, partnership, 
corporation, or Joint Venture that formally submits a Statement of Qualification or Proposal 
for the work contemplated there under; Design-Builder is defined as any individual, 
partnership, or Joint Venture that contracts with the Department to perform the Work; and 
subcontractor is defined as any supplier, manufacturer, or subcontractor performing work or 
furnishing material, supplies or services to the contract.  The Design-Builder shall physically 
include this same contract provision in every supply or work/service subcontract that it 
makes or executes with a subcontractor having work for which it intends to claim credit. 

 
In accordance with 49 CFR Part 26 and VDOT’s DBE Program requirements, the Design-
Builder, for itself and for its subcontractors and suppliers, whether certified DBE firms or 
not, shall commit to complying fully with the auditing, record keeping, confidentiality, 
cooperation, and anti-intimidation or retaliation provisions contained in those federal and 
State DBE Program legal requirements.  By submitting a Proposal on this contract, and by 
accepting and executing this contract, the Design-Builder agrees to assume these contractual 
obligations and to bind the Design-Builder’s subcontractors contractually to the same at the 
Design-Builder’s expense. 

 
The Design-Builder and each subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Design-Builder shall carry 
out applicable requirements of 49 CFR Part 26 in the award, administration, and performance 
of this contract.  Failure by the Design-Builder to carry out these requirements is a material 
breach of this contract, which will result in the termination of this contract or other such 
remedy, as VDOT deems appropriate. 
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All administrative remedies noted in this provision are automatic unless the Design-Builder 
exercises the right of appeal within the required timeframe(s) specified herein.  Appeal 
requirements, processes, and procedures shall be in accordance with guidelines stated herein 
and current at the time of the proceedings.  Where applicable, the Department will notify the 
Design-Builder of any changes to the appeal requirements, processes, and procedures after 
receiving notification of the Design-Builder’s desire to appeal. 

 
All time frames referenced in this provision are expressed in business days unless otherwise 
indicated.  Should the expiration of any deadline fall on a weekend or holiday, such deadline 
will automatically be extended to the next normal business day. 

 
B. DBE Certification 

 
The only DBE firms eligible to perform work on a federal-aid contract for DBE contract goal 
credit are firms certified as Disadvantaged Business Enterprises by the Virginia Department 
of Small Business and Supplier Diversity (SBSD) or the Metropolitan Washington Airports 
Authority (MWAA) in accordance with federal and VDOT guidelines.  DBE firms must be 
certified in the specific work listed for DBE contract goal credit. A directory listing of 
certified DBE firms can be obtained from the Virginia Department of Small Business and 
Supplier Diversity’s website: http://www.sbsd.virginia.gov.  
 

C.   Bank Services 
 

The Design-Builder and each subcontractor are encouraged to use the services of banks 
owned and controlled by socially and economically disadvantaged individuals.  Such banking 
services and the fees charged for services typically will not be eligible for DBE Program 
contract goal credit.   

 
D. DBE Program-Related Certifications Made by Offerors/Design-Builders 

 
By submitting a Proposal and by entering into any contract on the basis of that Proposal, the 
Offeror/Design-Builder certifies to each of the following DBE Program-related conditions 
and assurances: 

 
1. That the Offeror/Design-Builder agrees to comply with the project construction and 

administration obligations of the USDOT DBE Program, 49 CFR Part 26 as amended, 
and the Standard Specifications setting forth the Department’s DBE Program 
requirements.  

 
2. Design-Builder shall comply fully with the DBE Program requirements in the execution 

and performance of the contract. Design-Builder acknowledges that failure to comply 
may result in enjoinment from participation in future Department or State procurements 
and/or other legal sanctions.  

 
3. To ensure that DBE firms have been given full and fair opportunity to participate in the 

performance of the contract.  The Design-Builder certifies that all reasonable steps were, 
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and will be, taken to ensure that DBE firms had, and will have, an opportunity to compete 
for and perform work on the contract.  The Design-Builder further certifies that the 
Design-Builder shall not discriminate on the basis of race, color, age, national origin, or 
sex in the performance of the contract or in the award of any subcontract. Any agreement 
between a Design-Builder and a DBE whereby the DBE promises not to provide 
quotations for performance of work to other Design-Builders are prohibited. 

 
4. Design-Builder shall make good faith efforts to obtain DBE participation in the proposed 

contract at or above the goal. The Offeror shall submit a written statement as a part of its 
Statement of Qualifications and/or Proposal indicating the Offeror’s commitment to 
achieve the minimum requirement related to DBE goal indicated in Request for 
Qualification (RFQ) and/or Request for Proposal (RFP) for the entire value of the 
contract. The Offeror, by signing and submitting its Proposal, certifies the DBE 
participation information that will be submitted within the required time thereafter is true, 
correct, and complete, and that the information to be provided includes the names of all 
DBE firms that will participate in the contract, the specific item(s) that each listed DBE 
firm will perform, and the creditable dollar amounts of the participation of each listed 
DBE.   

 
5. Offeror further certifies, by signing its Proposal, it has committed to meet the contract 

goal for DBE participation.  Award of the contract will be conditioned upon meeting 
these and other listed requirements of 49 CFR Part 26.53 and the contract documents. By 
signing the Proposal, the Offeror certifies that good faith efforts will be made on work 
that it proposes to sublet; and that it will seek out and consider DBE firms as potential 
subcontractors and subconsultants.  The Design-Builder shall, as a continuing obligation, 
contact DBE firms to solicit their interest, capability, and prices in sufficient time to 
allow them to respond effectively, and shall retain on file proper documentation to 
substantiate its good faith efforts.  

 
6. Design-Builder shall not unilaterally terminate, substitute for, or replace any DBE firm 

that was designated in the executed contract in whole or in part with another DBE, any 
non-DBE firm, or with the Design-Builder’s own forces or those of an affiliate of the 
Design-Builder without the prior written consent of Department as set out within the 
requirements of this Special Provision. 

 
7. Design-Builder shall designate and make known to the Department a liaison officer who 

is assigned the responsibility of administering and promoting an active and inclusive 
DBE program as required by 49 CFR Part 26 for DBE firms.  The designation and 
identity of this officer needs to be submitted only once by the Design-Builder.  

 
8. Design-Builder shall comply fully with all contractual requirements and Legal 

Requirements of the USDOT DBE Program, and shall cause each DBE firm participating 
in the contract to fully perform the designated work items with the DBE firm’s own 
forces and equipment under the DBE firm’s direct supervision, control, and management.  
Where a contract exists and where the Design-Builder, DBE firm, or any other firm 
retained by the Design-Builder has failed to comply with federal or Department DBE 
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Program requirements, Department has the authority and discretion to determine the 
extent to which the DBE contract regulations have not been met, and will assess against 
the Design-Builder any remedies available at law or provided in the contract.  

 
9. If a bond surety assumes the completion of work, if for any reason VDOT has terminated 

the Design-Builder, the surety shall be obligated to meet the same DBE contract terms 
and requirements as were required of the original Design-Builder in accordance with the  
requirements of this specification. 

 
E. DBE Program Compliance Procedures 

 
The following procedures shall apply to the contract for DBE Program compliance purposes:  

 
1.  Prequalification of Subcontractors: All prospective DBE subcontractors shall 

prequalify with the Department in accordance with the Rules Governing Prequalification. 
 

2. DBE Goal, Good Faith Efforts Specified: Design-Builder shall evidence attainment of 
the DBE commitment equal to or greater than the required DBE Goal through 
submission, to Department, of completed Form C-111, Minimum DBE Requirements; 
Form C-112, Certification of Binding Agreement; and Form C-48, 
Subcontractor/Supplier Solicitation and Utilization, as a part of the good faith efforts 
documentation set forth below:   

 
Design Phase: Thirty (30) days after the Notice to Proceed for Design, the Design-
Builder shall submit to Department for review and approval Forms C-111 and C-112 for 
each DBE firm to be utilized during the design phase to meet the DBE minimum 
requirement and Form C-48. Failure to submit the required documentation within the 
specified timeframe shall be cause to deny credit for any work performed by a DBE firm 
and delay approval of the Design-Builder’s monthly payment.  

 
Construction Phase: No later than thirty (30) days prior to the DBE firm undertaking 
any work, Design-Builder shall submit to Department for review and approval Forms C-
111, C-112, and C-48. Failure to submit the required documentation within the specified 
timeframe shall result in disallowed credit of any work performed prior to approval of 
Forms C-111 and C-112 and delay approval of monthly payment. 
 
The District Civil Rights Office (DCRO) will monitor good faith effort documentation 
quarterly to determine progress being made toward meeting the DBE minimum 
requirement established for the contract.  

 
Forms C-48, C-49, C-111, and C-112 can be obtained from the VDOT website at: 
http://vdotforms.vdot.virginia.gov/ 

 
3. Good Faith Efforts Described: Department will determine if Design-Builder 

demonstrated  
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 adequate good faith efforts, and if given all relevant circumstances, those efforts were 
made 
 actively and aggressively to meet the DBE requirements. Efforts to obtain DBE 
participation  
 are not good faith efforts if they could not reasonably be expected to produce a level of 
DBE 
 firm participation sufficient to meet the DBE Program requirements and DBE Goal.  

 
Good faith efforts may be determined through use of the following list of the types of 
actions the Design-Builder may make to obtain DBE participation.  This is not intended 
to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.  Other 
factors or types of efforts of similar intent may be relevant in appropriate cases: 

 
(a) Soliciting through reasonable and available means, such as but not limited to, 

attendance at pre-bid meetings, advertising, and written notices to DBE firms who 
have the capability to perform the work of the contract.  Examples include: 
advertising in at least one daily/weekly/monthly newspaper of general circulation, as 
applicable; phone contact with a completely documented telephone log, including the 
date and time called, contact person, or voice mail status; and internet contacts with 
supporting documentation, including dates advertised. DBE firms shall have no less 
than five (5) business days to reasonably respond to the solicitation. Design-Builder 
shall determine with certainty if the DBE firms are interested by taking reasonable 
steps to follow up initial solicitations as evidenced by documenting such efforts as 
requested on Form C-49, DBE Good Faith Efforts Documentation. 

 
(b) Selecting portions of the work to be performed by DBE firms in order to increase the 

likelihood that the DBE Goal will be achieved.  This includes, where appropriate, 
breaking out work items into economically feasible units to facilitate DBE firm 
participation, even when the Design-Builder might otherwise prefer to completely 
perform all portions of this work in its entirety or use its own forces; 

 
(c) Providing interested DBE firms with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner, which will assist 
the DBE firms in responding to a solicitation; 

 
(d) Negotiating for participation in good faith with interested DBE firms; 

 
1. Evidence of such negotiation shall include the names, addresses, and telephone 

numbers of DBE firms that were considered; dates DBE firms were contacted; a 
description of the information provided regarding the plans, specifications, and 
requirements of the contract for the work selected for subcontracting; and, if 
insufficient DBE participation seems likely, evidence as to why additional 
agreements could not be reached for DBE firms to perform the work; 

 
2. Design-Builder should, using good business judgment, consider a number of 

factors in negotiating with subcontractors/subconsultants, and should take a DBE 
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firm’s price, qualifications, and capabilities, as well as contract goals, into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using DBE firms is not sufficient reason for a Design-Builder’s 
failure to meet the DBE goal as long as such costs are reasonable and comparable 
to costs customarily appropriate to the type of work under consideration.  Also, the 
ability or desire of a Design-Builder to perform the work with its own organization 
does not relieve the Design-Builder of the responsibility to make diligent good 
faith efforts.  Design-Builders are not, however, required to accept higher quotes 
from DBE firms if the price difference can be shown by the Design-Builder to be 
excessive, unreasonable, or greater than would normally be expected by industry 
standards; 
 

(e) A Design-Builder cannot reject a DBE firm as being unqualified without sound 
reasons based on a thorough investigation of the DBE firm’s capabilities.  The 
DBE firm’s standing within its industry, membership in specific groups, 
organizations, associations, and political or social affiliations, and union vs. non-
union employee status are not legitimate causes for the rejection or non-solicitation 
of bids in the Design-Builder’s efforts to meet the contract goal for DBE 
participation; 
 

(f) Making efforts to assist interested DBE firms in obtaining bonding, lines of credit, or 
insurance as required by Department or by Design-Builder; 

 
(g) Making efforts to assist interested DBE firms in obtaining necessary equipment, 

supplies, materials, or related assistance or services subject to the restrictions 
contained in this Special Provision; 

 
(h) Effectively using the services of appropriate personnel from VDOT and from SBSD; 

available minority/women community or minority organizations; contractors’ groups; 
local, state, and Federal minority/ women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in the 
recruitment and utilization of qualified DBEs. 

    
F. Documentation and Administrative Reconsideration of Good Faith Efforts 

 
Design-Builder must provide Form C-49, DBE Good Faith Efforts Documentation, of its 
efforts made to meet the DBE goal within the time frames specified in this provision. The 
means of transmittal and the risk for timely receipt of this information shall be the 
responsibility of the Design-Builder.  Design-Builder shall attach additional pages to the 
certification, if necessary, in order to fully detail specific good faith efforts made to obtain 
the DBE firm’s participation in the proposed work. 

 
However, Design-Builder shall timely submit its completed and executed forms C-111, C-
112, C-48, and C-49, as aforementioned. Failure to submit the required documentation within 
the specified time frames shall be cause to disallow DBE goal credit and delay approval of 
the Design-Builder’s monthly payment. 
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During the Contract: If a DBE, through no fault of the Design-Builder, is unable or 
unwilling to fulfill his agreement with the Design-Builder, the Design-Builder shall 
immediately notify the Department and provide all relevant facts.  If a Design-Builder 
relieves a DBE subcontractor of the responsibility to perform work under their subcontract, 
the Design-Builder is encouraged to take the appropriate steps to obtain another DBE firm to 
perform the remaining subcontracted work for the amount that would have been paid to the 
original DBE firm.  In such instances, Design-Builder is expected to seek DBE participation 
towards meeting the goal during the performance of the contract.  

 
If at any point during the execution and performance of the contract it becomes evident that 
the remaining dollar value of allowable DBE goal credit for performing the subcontracted 
work is insufficient to obtain the DBE contract goal, and the Design-Builder has not taken 
the preceding actions, the Design-Builder and any aforementioned affiliates may be subject 
to disallowance of DBE credit until such time as sufficient progress toward achievement of 
the DBE goal is achieved or evidenced.   
 
Project Completion: If, at final completion, the Design-Builder fails to meet the DBE goal, 
and fails to adequately document that it made good faith efforts to achieve sufficient DBE 
goal, then Design-Builder and any prime contractual affiliates, as in the case of a joint 
venture, may be enjoined from bidding, responding, or participating on Department projects 
for a period of ninety (90) days and be removed from Department’s prequalification list. 

 
Prior to such enjoinment or removal, Design-Builder may submit documentation to the State 
Construction Engineer or other designee of Department to substantiate that failure was due 
solely to quantitative underrun(s), elimination of items subcontracted to DBEs, or to 
circumstances beyond Design-Builder’s control and that all feasible means had been used to 
achieve the DBE goal. The State Construction Engineer, or such other designee, upon 
verification of such documentation shall determine whether Design-Builder has met the 
requirements of the contract.  

 
If it is determined that the aforementioned documentation is insufficient or the failure to meet 
required participation is due to other reasons, the Design-Builder may request an appearance 
before the  Department’s Administrative Reconsideration Panel to establish that all feasible 
means were used to meet such participation requirements. The Administrative 
Reconsideration Panel will be made up of Department Division Administrators or their 
designees, none of who took part in the initial determination that the Design-Builder failed to 
make the DBE goal or make adequate good faith efforts to do so. After reconsideration, 
Department shall notify the Design-Builder in writing of its decision and explain the basis for 
finding that the Design-Builder did or did not meet the DBE goal or make adequate good 
faith efforts to do so. The decision of the Administrative Reconsideration Panel shall be 
administratively final. If the decision is made to enjoin the Design-Builder from bidding or 
participating on other Department work as described herein, the enjoinment period will begin 
upon Design-Builder’s failure to request a hearing within the designated time frame or upon 
the Administrative Reconsideration Panel’s decision to enjoin, as applicable. 
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G.   DBE Participation for Contract Goal Credit 

 
 DBE participation on the contract will count toward meeting the DBE contract goal in 
accordance  
 with the following criteria: 

 
1. The applicable percentage of the total dollar value of the contract or subcontract awarded 

to the DBE firm will be counted toward meeting the DBE goal in accordance with the 
DBE Program-Related Certifications Made by Offerors/Design-Builder’s section of 
this Special Provision for the value of the work, goods, or services that are actually 
performed or provided by the DBE firm itself or subcontracted by the DBE to other DBE 
firms. 

 
2. When a DBE performs work as a participant in a joint venture with a non-DBE firm, the 

Design-Builder may count toward the DBE goal only that portion of the total dollar value 
of the subcontract equal to the distinctly defined portion of the work that the DBE firm has 
performed with the DBE firm’s own forces or in accordance with the provisions of this 
Section.  The Department shall be contacted in advance regarding any joint venture 
involving both a DBE firm and a non-DBE firm to coordinate Department review and 
approval of the joint venture’s organizational structure and proposed operation where the 
Design-Builder seeks to claim the goal credit. 

 
3. When a DBE firm subcontracts part of the work to another firm, the value of that 

subcontracted work may be counted toward the DBE contract goal only if the DBE firm’s 
subcontractor is a DBE firm.  Work that a DBE firm subcontracts to a non-DBE firm, or to 
a firm that may be eligible to be a DBE firm, but has not yet been certified as a DBE firm, 
will not count toward the DBE.  The cost of supplies and equipment a DBE subcontractor 
purchases or leases from the Design-Builder or prime contractual affiliates, as in the case 
of a joint venture, will not count toward the DBE goal.   

 
4. The Design-Builder may count expenditures to a DBE subcontractor toward the DBE goal 

only if the DBE performs a Commercially Useful Function (CUF) on that subcontract, as 
such term is defined in subparagraph H below. 

 
5. A Design-Builder may not count the participation of a DBE subcontractor toward the DBE 

goal until the amount being counted has actually been paid to the DBE firm.  Design-
Builder may count sixty (60) percent of its expenditures actually paid for materials and 
supplies obtained from a DBE certified as a regular dealer, and one hundred (100) percent 
of such expenditures actually paid for materials and supplies obtained from a 
manufacturer DBE firm. 

 
(a) For the purposes of this Special Provision, a “regular dealer” is defined as a firm or 

person that owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles, or equipment required and used under the 
contract are bought, kept in stock, and regularly sold or leased to the public in the 
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usual course of business.  To be a regular dealer, the DBE firm or person shall be an 
established business that regularly engages, as its principal business and under its own 
name, in the purchase and sale or lease of the products or equipment in question.  
Packagers, brokers, manufacturers' representatives, or other persons who arrange or 
expedite transactions will not be considered regular dealers. 

 
(b) A DBE firm or person may be a regular dealer in such bulk items as petroleum 

products, steel, cement, gravel, stone, or asphalt without owning, operating, or 
maintaining a place of business where it keeps such items in stock if the DBE firm 
both owns and operates distribution equipment for the products it sells and provides 
for the work, provided further that the DBE firm or person has been certified with an 
appropriate North American Industry Classification System (NAICS) code for supply 
of such bulk items.  Any supplementation of a regular dealer's own distribution 
equipment shall be by a long-term lease agreement and not on an ad hoc or contract-
by-contract basis to be eligible for credit to meet the DBE goal credit. 

 
(c) If a DBE regular dealer is used for DBE goal credit, no additional credit will be given 

for hauling or delivery to the project site goods or materials sold by that DBE regular 
dealer.  Those delivery costs shall be deemed included in the price charged for the 
goods or materials by the DBE regular dealer, which shall be responsible for 
distribution of the goods or materials. 

 
(d) For the purposes of this Special Provision, a manufacturer will be defined as a firm 

that operates or maintains a factory or establishment that produces on the premises the 
materials, supplies, articles, or equipment required under the contract and of the 
general character described by the project specifications.  A manufacturer shall include 
firms that produce finished goods or products from raw or unfinished material, or 
purchase and substantially alter goods and materials to make them suitable for 
construction use before reselling them. 

 

(e) A Design-Builder may count toward the DBE goal the following expenditures to DBE 
firms that are not regular dealers or manufacturers for DBE program purposes: 

 
1. The entire amount of fees or commissions charged by a DBE firm for providing a 

bona fide service, such as professional, technical, consultant or managerial services, 
or for providing bonds or insurance specifically required for the performance of the 
federal-aid contract, if the fee is reasonable and not excessive or greater than would 
normally be expected by industry standards for the same or similar services. 

 
2. The entire amount of that portion of the contract that is performed by the DBE 

firm’s own forces and equipment under the DBE firm’s supervision.  This includes 
the cost of supplies and materials ordered and paid for by the DBE firm for work, 
including supplies purchased or equipment leased by the DBE firm, except Design-
Builder supplies and equipment a DBE subcontractor purchases or leases from the 
Design-Builder or its affiliates. 
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(f) Design-Builder may count toward the DBE goal one hundred (100) percent of the 
fees paid to a DBE trucker or hauler for the delivery of material and supplies 
required on the project job site, but not for the cost of those materials or supplies 
themselves, provided that the trucking or hauling fee is determined by Department 
to be reasonable, as compared with fees customarily charged by non-DBE firms for 
similar services.  Design-Builder shall not count costs for the removal or relocation 
of excess material from or on the job site when the DBE trucking company is the 
manufacturer of or a regular dealer in those materials and supplies.  The DBE 
trucking firm shall also perform a CUF on the project and not operate merely as a 
pass through for the purposes of gaining DBE goal credit. Prior to entering into a 
trucking subcontract, Design-Builder shall determine, or contact the Department 
Civil Rights Division or its district offices for assistance in determining, whether a 
DBE trucking firm will meet the criteria for performing a CUF on the project. See 
section on Miscellaneous DBE Program Requirements; Factors used to 
Determine if a DBE Trucking Firm is Performing a CUF. 
 

(g) Design-Builder will receive DBE goal credit for the fees or commissions charged 
by and paid to a DBE broker who arranges or expedites sales, leases, or other work 
arrangements provided that those fees are determined by Department to be 
reasonable and not excessive as compared with fees customarily charged by non-
DBE firms for similar services.  For the purposes of this Special Provision, a broker 
is defined as a person or firm that regularly engages in arranging for delivery of 
material, supplies, and equipment, or regularly arranges for the providing of project 
services as a course of routine business, but does not own or operate the delivery 
equipment necessary to transport materials, supplies or equipment to or from a job 
site.   

 
H. Performing a Commercially Useful Function (CUF) 

 
No credit toward the DBE goal will be allowed for payments or reimbursement of 
expenditures to a DBE firm if that DBE firm does not perform a CUF on that contract.  A 
DBE firm performs a CUF when the DBE is solely responsible for execution of a distinct 
element of the work and the DBE firm actually performs, manages, and supervises such work 
with the DBE firm’s own forces or in accordance with the provisions of the DBE 
Participation for Contract Goal Credit section of this Special Provision.  To perform a 
CUF the DBE firm alone shall be responsible and bear the risk for the material and supplies 
used on the contract, selecting a supplier or dealer from those available, negotiating price, 
determining quality and quantity, ordering the material and supplies, installing those 
materials with the DBE firm’s own forces and equipment, and paying for those materials and 
supplies.  The amount the DBE firm is to be paid under the subcontract shall be 
commensurate with the work the DBE actually performs and the DBE goal credit claimed for 
the DBE firm’s performance. 

 
Monitoring CUF Performance: It shall be the Design-Builder’s responsibility to confirm 
that all DBE firms selected for subcontract work on the contract, for which he seeks to claim 
credit toward the DBE goal, perform a CUF. Further, the Design-Builder is responsible for 
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and shall confirm that each DBE firm fully performs the DBE firm’s designated tasks in 
accordance with the provisions of the DBE Participation for Contract Goal Credit section 
of this Special Provision.  For the purposes of this Special Provision the DBE firm’s 
equipment will mean either equipment directly owned by the DBE as evidenced by title, bill 
of sale or other such documentation, or leased by the DBE firm, and over which the DBE has 
control as evidenced by the leasing agreement from a firm not owned in whole or part by the 
Design-Builder or an affiliate of the Design-Builder.  

 
Department will monitor Design-Builder’s DBE involvement during the performance of the 
contract.  However, Department is under no obligation to warn the Design-Builder that a 
DBE firm’s participation will not count toward the goal. 

 
DBE Firms Must Perform a Useful and Necessary Role in Contract Completion: A DBE 
firm does not perform a CUF if the DBE firm’s role is limited to that of an extra participant 
in a transaction, contract, or project through which funds are passed in order to obtain the 
appearance of DBE firm participation. 

 
DBE Firms Must Perform The Contract Work With Their Own Workforces: If a DBE 
firm does not perform and exercise responsibility for at least thirty (30) percent of the total 
cost of the DBE firm’s contract with the DBE firm’s own work force, or the DBE firm 
subcontracts a greater portion of the work of a contract than would be expected on the basis 
of normal industry practice for the type of work involved,  Department will presume that the 
DBE firm is not performing a CUF and such participation will not be counted toward the 
DBE goal. 

Department Makes Final Determination On Whether a CUF Is Performed: Department 
has the final authority to determine, in its sole discretion, whether a DBE firm has performed 
a CUF on the contract.  To determine whether a DBE is performing or has performed a CUF, 
Department will evaluate the amount of work subcontracted by that DBE firm or performed 
by other firms and the extent of the involvement of other firms’ forces and equipment.  Any 
DBE work performed by the Design-Builder or by employees or equipment of the Design-
Builder shall be subject to disallowance under the DBE Program, unless the independent 
validity and need for such an arrangement and work is demonstrated. When a DBE firm is 
presumed not to be performing a commercially useful function the DBE may present 
evidence to rebut the Department’s finding.  Department has the final authority to determine, 
in its sole discretion, whether a DBE firm has performed a CUF on the contract. 

 
I. Verification of DBE Participation and Imposed Damages 

 
Within fourteen (14) days after subcontract execution between Design-Builder and DBE 
subcontractors (or subcontract execution between DBE subcontractors and DBE 
subcontractors), Design-Builder shall submit to the DCRO, a copy of the fully executed 
subcontract agreement for each DBE firm used to claim credit in accordance with the 
requirements stated on Form C-111.  The subcontract shall be executed by both parties stating 
the work to be performed, the details or specifics concerning such work, and the price which 
will be paid to the DBE subcontractor.  Because of the commercial damage that the Design-
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Builder and its DBE subcontractor could suffer if their subcontract pricing, terms, and 
conditions were known to competitors, the Department staff will treat subcontract 
agreements as proprietary Design-Builder trade secrets with regard to Freedom of 
Information Act requests.  In lieu of subcontracts, purchase orders may be submitted for 
haulers, suppliers, and manufacturers.  These too, will be treated confidentially and 
protected. Such purchase orders must contain, as a minimum, the following information: 
authorized signatures of both parties; description of the scope of work to include contract 
item numbers, quantities, and prices; and required federal contract provisions. 

 
The Design-Builder shall also furnish, and shall require each subcontractor to furnish, 
information relative to all DBE involvement on the project for each quarter during the life of 
the contract in which participation occurs and verification is available.  The information shall 
be indicated on Form C-63, DBE and SWAM Payment Compliance Report.  The Department 
reserves the right to request proof of payment via copies of cancelled checks with appropriate 
identifying notations. Failure to provide Form C-63 to the DCRO within five (5) business 
days after the reporting period may result in delay of approval of the Design-Builder’s 
monthly payment.  The names and certification numbers of DBE firms provided by the 
Design-Builder on the various forms indicated in this Special Provision shall be exactly as 
shown on SBSD’s latest list of certified DBEs.  Signatures on all forms indicated herein shall 
be those of authorized representatives of the Design-Builder as shown on the Prequalification 
Application, Form C-32 or the Prequalification/Certification Renewal Application, Form C-
32A, or authorized by letter from the Design-Builder.  If DBE firms are used which have not 
been previously documented with the Design-Builder’s minimum DBE requirements 
documentation and for which the Design-Builder now desires to claim credit toward the 
contract goal, the Design-Builder shall be responsible for submitting necessary 
documentation in accordance with the procedures stipulated in this Special Provision to cover 
such work prior to the DBE firm beginning work. Form C-63 can be obtained from the 
VDOT website at: http://vdotforms.vdot.virginia.gov/ 

 
Design-Builder shall submit to the Department’s Project Manager with a copy to the DCRO, 
a narrative with each project schedule submission, as required in the Special Provision for 
Design-Build Project Schedule (Part 3, Exhibit 11.1). The project schedule narrative shall 
include a log of applicable DBE participation activities in the Design-Builder’s project 
schedule for which the Design-Builder intends to claim credit for attaining the DBE goal 
required in the contract. The log shall include the proposed start/finish dates, durations, and 
dollar values of the DBE participation activities.   

 
Narratives or other agreeable format of schedule information requirements and subsequent 
progress determination shall be based on the commitment information shown on the latest 
Form C-111 as compared with the appropriate Form C-63. 

 
Prior to beginning any major component of the work to be performed by a DBE firm not 
previously submitted,  Design-Builder shall furnish a revised Form C-111 showing the 
name(s) and certification number(s) of any such DBEs for which Design-Builder seeks DBE 
goal credit. Design-Builder shall obtain the prior approval of the Department for any 
assistance it may provide to the DBE firm beyond its existing resources in executing its 
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commitment to perform the work in accordance with the requirements listed in the Good 
Faith Efforts Described section of this Special Provision.  If Design-Builder is aware of any 
assistance beyond a DBE firm’s existing resources that Design-Builder, or another 
subcontractor, may be contemplating or may deem necessary and that have not been 
previously approved, Design-Builder shall submit a new or revised narrative statement for 
Department’s approval prior to assistance being rendered. 

 
If the Design-Builder fails to correctly complete and any of the required documentation 
requested by this Special Provision within the specified time frames, the Department will 
withhold payment until such time as the required submissions are received by Department.  
Where such failures to provide required submittals or documentation are repeated, 
Department will move to enjoin the Design-Builder and any prime contractual affiliates, as in 
the case of a joint venture, from bidding, responding or participating  Department projects 
until such submissions are received. 

 
J. Documentation Required for Semi-final Payment 

 
Design-Builder must submit Form C-63 to the DCRO sixty (60) days prior to date of final 
completion, set forth on the Baseline Schedule (as updated from time to time in accordance 
with the contract). The form must include each DBE firm used on the contract and the work 
performed by each DBE firm.  The form shall include the actual dollar amount paid to each 
DBE firm for the accepted creditable work. The form shall be certified under penalty of 
perjury, or other applicable legal requirements, to be accurate and complete. Department will 
use this certification and other information available to determine applicable DBE credit 
allowed to date by Department and the extent to which the DBE firms were fully paid for that 
work.  The Design-Builder acknowledges by the act of filing the form that the information is 
supplied to obtain payment regarding the contract as a federal participation contract.  A letter 
of certification, signed by both the Design-Builder and appropriate DBE firms, will 
accompany the form, indicating the amount, including any retainage, if present, that remains 
to be paid to the DBE firm(s). 

 
K. Documentation Required for Final Payment 

 
Design-Builder shall submit a final Form C-63 marked “Final” to the DCRO thirty (30) days 
from final payment.  The form must include each DBE firm used on the contract and the 
work performed by each DBE firm.  The form shall include the actual dollar amount paid to 
each DBE firm for the creditable work. Department will use this form and other information 
available to determine if Design-Builder and DBE firms have satisfied the DBE goal and the 
extent to which credit was allowed.  Design-Builder acknowledges by the act of signing and 
filing the form that the information is supplied to obtain payment regarding the contract as a  
federal participation contract. 

 
L. Prompt Payment Requirements 

 
Design-Builder shall make prompt and full payment to the subcontractor(s) (including DBE 
subcontractors) of any retainage held by Design-Builder after the subcontractor’s work is 
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satisfactorily completed. 
 

For purposes of this Special Provision, a subcontractor’s work is satisfactorily completed 
when all the tasks called for in the subcontract have been accomplished, documented, and 
accepted as required by the contract documents by Department.  If Department has made 
partial acceptance of a portion of the contract, then Department will consider the work of any 
subcontractor covered by that partial acceptance to be satisfactorily completed.  Payment will 
be made in accordance with the requirements of Section 107.01, Section 109.08, and Section 
109.09 of the Division I Amendments to the Standard Specifications (Part 5). 

 
Upon Department’s payment of the subcontractor’s portion of the work as shown on the 
application for payment and the receipt of payment by Design-Builder for such work, the 
Design-Builder shall make compensation in full to the subcontractor for that portion of the 
work satisfactorily completed and accepted by the Department.  For the purposes of this 
Special Provision, payment of the subcontractor’s portion of the work shall mean the Design-
Builder has issued payment in full, less agreed upon retainage, if any, to the subcontractor for 
that portion of the subcontractor’s work that Department paid to Design-Builder pursuant to 
the applicable application for payment. 

 
Design-Builder shall make payment of the subcontractor’s portion of the work within seven 
(7) days of the receipt of payment from Department in accordance with the requirements of 
Section 107.01, Section 109.08, and Section 109.09 of the Division I Amendments to the 
Standard Specifications (Part 5). 
 
If Design-Builder fails to make payment for the subcontractor’s portion of the work within 
the time frame specified herein, the subcontractor shall notify the Department and the 
Design-Builder’s bonding company in writing.  Upon written notice from the subcontractor, 
the Design-Builder’s bonding company and Department will investigate the cause for non-
payment. Barring mitigating circumstances that would make the subcontractor ineligible for 
payment, the Design-Builder’s bonding company shall be responsible for insuring payment 
to the subcontractor in accordance with the requirements of Section 107.01, Section 109.08, 
and Section 109.09 of the Division I Amendments to the Standard Specifications (Part 5). 

 
By accepting and executing this contract, the Design-Builder agrees to assume these 
obligations, and to bind the Design-Builder’s subcontractors contractually to these 
obligations. 

 
Nothing contained herein shall preclude Design-Builder from withholding payment to the 
subcontractor in accordance with the terms of the subcontract in order to protect the Design-
Builder from loss or cost of damage due to a breach of the subcontract by the subcontractor. 

 
M. Miscellaneous DBE Program Requirements 

 
Loss of DBE Eligibility: When a DBE firm has been removed from eligibility as a certified 
DBE firm, the following actions will be taken: 
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1. When a Design-Builder has made a commitment to use a DBE firm that is not currently 
certified, thereby making the Design-Builder ineligible to receive DBE goal credit for 
work performed, the ineligible DBE firm’s work does not count toward the DBE goal. 
Design-Builder shall meet the DBE goal with a DBE firm that is eligible to receive DBE 
credit for work performed, or must demonstrate to the DCRO that it has made good faith 
efforts to do so. 

 
2. When a Design-Builder has executed a subcontract with a DBE firm prior to official 

notification of the DBE firm’s loss of eligibility, Design-Builder may continue to use the 
firm on the contract and shall continue to receive DBE credit toward DBE goal for the 
subcontractor’s work. 

 
3. When Department has executed a prime contract with a DBE firm that is certified at the 

time of contract execution but that is later ruled ineligible, the portion of the ineligible 
firm’s performance on the contract before VDOT has issued the notice of its ineligibility 
shall count toward the contract goal. 

 
Termination of DBE: If a DBE subcontractor is terminated, or fails, refuses, or is unable 
to complete the work on the contract for any reason, Design-Builder must promptly 
request approval to substitute or replace that DBE firm in accordance with this section of 
this Special Provision.   

 
Design-Builder, shall notify DCRO in writing before terminating and/or replacing the 
DBE firm that is being used or represented to fulfill DBE-related contract obligations 
during the term of the contract. Written consent from the DCRO for terminating the 
performance of any DBE firm shall be granted only when the Design-Builder can 
demonstrate that the DBE firm is unable, unwilling, or ineligible to perform its obligations 
for which the Design-Builder sought credit toward the DBE goal.  Such written consent by 
the Department to terminate any DBE shall concurrently constitute written consent to 
substitute or replace the terminated DBE with another DBE.  Consent to terminate a DBE 
firm shall not be based on the Design-Builder’s ability to negotiate a more advantageous 
contract with another subcontractor whether that subcontractor is, or is not, a DBE firm. 

 
1. All Design-Builder requests to terminate, substitute, or replace a DBE firm shall be in 

writing, and shall include the following information: 
 

(a) The date the Design-Builder determined the DBE to be unwilling, unable, or 
ineligible  
to perform. 

(b) The projected date that the Design-Builder shall require a substitution or 
replacement DBE to commence work if consent is granted to the request. 
 

(c) A brief statement of facts describing and citing specific actions or inaction by the 
DBE firm giving rise to Design-Builder’s assertion that the DBE firm is unwilling, 
unable, or ineligible to perform; 
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(d) A brief statement of the DBE firm’s capacity and ability to perform the work as 
determined by the Design-Builder; 

 
(e) A brief statement of facts regarding actions taken by the Design-Builder, that 

Design-Builder believes constitute good faith efforts toward enabling the DBE 
firm to perform; 

 
(f) The current percentage of work completed by the DBE firm; 

 
(g) The total dollar amount currently paid for work performed by the DBE firm; 

 
(h) The total dollar amount remaining to be paid to the DBE firm for work completed, 

but for which the DBE firm has not received payment, and with which the Design-
Builder has no dispute; 

 
(i) The total dollar amount remaining to be paid to the DBE firm for work completed, 

but for which the DBE firm has not received payment, and over which the Design-
Builder and/or the DBE firm have a dispute. 

 
2. Design-Builder’s Written Notice to DBE of Pending Request to Terminate and 

Substitute with another DBE. 
 

Design-Builder shall send a copy of the “request to terminate and substitute” letter to 
the affected DBE firm and make best efforts to ensure its receipt by the DBE firm, in 
conjunction with submitting the request to the DCRO.   The DBE firm may submit a 
response letter to the DCRO and Department within two (2) business days of receiving 
the notice to terminate from the Design-Builder.  If the DBE firm submits a response 
letter, then Design-Builder shall, as part of its subcontract, obligate the DBE firm to 
explain its position concerning performance on the committed work.  The Department 
will consider both the Design-Builder’s request and the DBE firm’s response and 
explanation before approving the Design-Builder’s termination and substitution 
request.  

 
If, after making its best efforts to deliver a copy of the “request to terminate and 
substitute” letter, the Design-Builder is unsuccessful in notifying the affected DBE 
firm, the Department will verify that the DBE firm is unable or unwilling to continue 
performing its subcontract let with respect to the contract. Department will timely 
approve the Design-Builder’s request for a substitution. 

 
3. Proposed Substitution of Another Certified DBE 

 
Upon termination of a DBE firm, Design-Builder shall use reasonable good faith 
efforts to replace the terminated DBE firm.  The termination of such DBE firm shall 
not relieve Design-Builder of its obligations under this Special Provision, and the 
unpaid portion of the terminated DBE firm’s subcontract will not be counted toward 
the DBE goal. 
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When a DBE substitution is necessary, the Design-Builder shall submit an amended 
Form C-111 to the DCRO for approval with the name of another DBE firm, the 
proposed work to be performed by that DBE firm, and the dollar amount of the work 
to replace the unfulfilled portion of the work of the original DBE firm.   

 
Should Design-Builder be unable to commit the remaining required dollar value to the 
substitute DBE firm, the Design-Builder shall provide written evidence of good faith 
efforts made to obtain the substitute value requirement.  Department will review the 
quality, thoroughness, and intensity of those efforts.  Efforts that are viewed by 
Department as merely superficial or pro-forma will not be considered good faith 
efforts to meet the DBE goal.  Design-Builder must document the steps taken that 
demonstrated its good faith efforts to obtain participation as set forth in the Good 
Faith Efforts Described section of this Special Provision. 
 

                 Factors Used to determine if a DBE Trucking Firm is performing a CUF: 
 

     The following factors will be used to determine whether a DBE trucking company is  
                 performing a CUF: 

 
1. To perform a CUF, the DBE trucking firm shall be completely responsible for the 

management and supervision of the entire trucking operation for which the DBE 
trucking firm is responsible by subcontract under the contract.  There shall not be 
a contrived arrangement, including, but not limited to, any arrangement that 
would not customarily and legally exist under customary construction project 
subcontracting practices for the purpose of meeting the DBE goal; 

 
2. The DBE firm must own and operate at least one fully licensed, insured, and 

operational truck used in the performance of the contract work.  This does not 
include a supervisor’s pickup truck or a similar vehicle that is not suitable for and 
customarily used in hauling the subject materials or supplies; 

 
3. Design-Builder is eligible to receives full credit toward the DBE goal for the total 

reasonable amount the DBE firm is paid for the transportation services provided 
on the subcontract under the contract using acceptable trucks the DBE firm owns, 
insures, and operates using drivers that the DBE employs and manages; 

 
4. The DBE trucking firm may lease trucks from another DBE firm, including from 

an owner-operator who is a DBE firm.  Design-Builder is eligible to receive credit 
for the  total fair market value actually paid for transportation services the lessee 
DBE firm provides to the DBE firm that leases trucks from such lessee DBE firm 
on the contract; 

 
5. The DBE firm may also lease trucks from a non-DBE firm, including an owner-

operator. Design-Builder may be eligible to receive DBE goal credit for the 
services of a DBE firm who leases trucks from a non-DBE firm up to the total 
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value of the transportation services provided by non-DBE lessees, not to exceed 
the value of transportation services provided by DBE-owned trucks on the 
contract.  For additional participation by non-DBE lessees, the DBE will only 
receive credit for the fee or commission it receives as a result of the lease 
arrangement. 

 
Truck Counting 
 
Design-Builders may count for credit against the DBE goal the dollar 
volume attributable to no more than twice the number of trucks owned by 
a DBE firm or leased from another DBE firm.  

 
As an example, DBE credit would be awarded for the total transportation 
services provided by DBE Firm X and DBE Firm Y, and may also be 
awarded for the total value of transportation services by four (4) of the six 
(6) trucks provided by non-DBE Firm Z (not to exceed the value of 
transportation services provided by DBE-owned trucks). 

Firm X 
Truck 1   Owned by DBE 
Truck 2   Owned by DBE 
 
Firm Y 
Truck 3   Leased from DBE 
Truck 4   Leased from DBE 
 
Firm Z 

 Truck 5   Leased from Non-DBE 
 Truck 6   Leased from Non-DBE 
 Truck 7   Leased from Non-DBE 
 Truck 8   Leased from Non-DBE 
 Truck 9   Leased from Non-DBE* 
 Truck 10  Leased from Non-DBE* 
 
 Credit = 8 Trucks 
  

DBE credit would be awarded for the total transportation services 
provided by DBE firm X and DBE Firm Y, and may also be awarded for 
the total value of transportation services by four (4) of the six (6) trucks 
provided by non-DBE Firm Z (not to exceed the value of transportation 
services provided by DBE-owned trucks).  

In all, full DBE credit would be allowed for the participation of eight (8) 
trucks (twice the number of DBE trucks owned and leased) and the dollar 
value attributable to the Value of Transportation Services provided by the 
8 trucks. 
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* With respect to the other two trucks provided by non-DBE Firm Z, DBE 
credit could be awarded only for the fees or commissions pertaining to 
those trucks that DBE Firm X receives as a result of the lease with non-
DBE Firm Z.  

6. For purposes of this section, the lease must indicate that the DBE firm leasing the 
truck has exclusive use of and control over the truck.  This will not preclude the 
leased truck from working for others during the term of the lease with the consent 
of the DBE, provided the lease gives the DBE absolute priority for and control 
over the use of the leased truck.  Leased trucks must display the name and 
identification number of the DBE firm that has leased the truck at all times during 
the life of the lease. 

 
N. Suspect Evidence of Criminal Behavior  

 
Failure of Design-Builder or any subcontractor to comply with the Standard Specifications, 
this Special Provision, or any other contract document wherein there appears to be evidence 
of criminal conduct shall be referred to the Attorney General for the Commonwealth of 
Virginia and/or the FHWA Inspector General for criminal investigation and, if warranted 
prosecution. 

 
Suspected DBE Fraud 

 
In appropriate cases, Department will bring to the attention of the United States Department 
of Transportation any appearance of false, fraudulent, or dishonest conduct in connection 
with the DBE program, so that USDOT can take the steps, e.g., referral to the Department of 
Justice for criminal prosecution, referral to the USDOT Inspector General, action under 
suspension and debarment or “Program Fraud and Civil Penalties” rules provided in 49 CFR 
Part 31. 

 


