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1.0 INTRODUCTION

The purpose of this document is to present the results of the preliminary geotechnical
investigation and to supplement the geotechnical investigation and design requirements
contained in Chapter Ill of the VDOT Materials Division’s Manual of Instructions for the 395
Express Lanes project. This document also contains supplemental requirements relating to the
project specific pavement design requirements. In cases of conflict, the requirements of this
document supersede the requirements of the VDOT Materials Division’s Manual of Instructions.

2.0 PROJECT AND SITE DESCRIPTION

The project extends from the current northern terminus of the 95 Express Lanes at Turkeycock
Run near Duke Street in the south, to the vicinity of Boundary Channel Drive near the Pentagon
in the north, and is located within Arlington County, Fairfax County, and the City of Alexandria.
Referenced to the preliminary design baseline, the project starts in the south at Station 1533+50
and may extend (depending on options constructed) as far north as Station 1925+00, for a total
length of approximately 7.4 miles. At approximate Station 1876+00, the reversible HOV lane
facility splits into separate northbound (NB) and southbound (SB) lanes divided by a barrier. The
separated lanes extend to the northern terminus of the project. South of the split, the facility
consists of two travel lanes and two shoulders. North of the split, the facility consists of two
travel lanes and one outside shoulder in each direction. Figure A-1 in Appendix A shows the
general site vicinity of the project in addition to approximate stationing referenced at several
locations along the alignment.

In general, the two travel lanes and two shoulders that make up the current High Occupancy
Vehicle (HOV) lanes along the project alignment will be converted to three travel lanes and two
narrower shoulders. The two existing travel lanes have an average total width of approximately
23.5 feet. The shoulders, which are located on either side of the travel lanes over most of the
alignment, generally range from approximately 8 feet to 12 feet in width and in limited cases are
narrower or wider. The existing shoulder sections will be removed and replaced full depth, while
the existing main travel lanes will be milled and overlaid to support the proposed improvements
to the HOV facility. The new travel lanes will be 11 feet wide, and the new shoulders will
generally be two and ten feet wide. Joints in the existing concrete pavement beneath the main
travel lanes will also require repairs during construction.

3.0 OBJECTIVE AND SCOPE

The objective of this preliminary geotechnical investigation is to collect, document, and report
geotechnical data sufficient to support the preparation of 30% plans, Technical Requirements,
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and design-build bidding documents for the 395 Express Lanes project. To accomplish this
objective, HDR completed the following general scope of services:

e Drilled 168 pavement cores and shallow soil test borings to identify existing pavement
thickness and soil subgrade conditions,

e Drilled two soil test borings to support preliminary design of a retaining wall along the
entrance ramp from South Eads Street,

e Conducted laboratory testing of selected soils from the test borings to aid in soil
classification and establishing subgrade support parameters for preliminary design,

e Conducted a condition assessment of the existing pavements and joints to characterize
the number and type of joint repairs that will be required during the construction phase,

e Conducted a Ground Penetrating Radar (GPR) survey to aid in determining average
asphalt concrete pavement section thickness at regular intervals along the project
alignment,

e Conducted Falling Weight Deflectometer (FWD) testing to evaluate existing pavement
section and subgrade soil stiffness properties for preliminary design,

o Prepared a Pavement Condition Assessment Report (provided under separate cover) to
summarize HDR’s assessment of joint repair locations and conditions, surface pavement
condition, and existing pavement section thickness,

o Prepared this Geotechnical Engineering Data Report to summarize the subsurface
exploration and present the results of the field and lab testing programs, as well as
considerations for design and construction.

4.0 GEOTECHNICAL EXPLORATIONS
4.1  Preliminary Geotechnical Investigation

HDR planned and executed a subsurface exploration program to collect geotechnical data along
the alignment. Traditional soil test borings were used to complete pavement cores and obtain
physical samples for visual/manual classification, laboratory testing, and observation of
subsurface water levels. Non-destructive testing (NDT), including a GPR survey and FWD
testing were conducted to aid in evaluation of the existing pavement section and underlying
subgrade. The following sections provide details relative to the preliminary subsurface
exploration program.

4.1.1 Soil Test Borings

DMY Engineering Consultants, Inc. (DMY) of Dulles, Virginia and GET Solutions, Inc. (GETS) of
Virginia Beach, Virginia drilled 170 subsurface explorations along the proposed alignment from
January 19 to March 7, 2016. The subsurface explorations include 160 Standard Penetration
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Test (SPT) borings and 10 pavement cores. Table 1 provides a brief summary of the subsurface
explorations drilled.

Table 1 — Summary of Subsurface Explorations

Exploration Purpose Exploration Depth Num_ber of. Total Drilled
(feet) Exploration Drilled (feet)
Roadway SPT Boring 3to14 158 1,482
Retaining Wall SPT Boring 10to 29 2 801
Pavement Core only N/A 10 0
Total 170 1,562

! Total includes depth drilled for offset borings.

Roadway test borings were generally advanced to a depth of approximately 8 feet below the
pavement subbase using hollow stem drilling techniques. Standard Penetration Tests (SPT)
with split-barrel spoon sampling of soils were conducted in accordance with ASTM D1556 using
an automatic hammer. Typically, four 24-inch long SPT samples were collected in the upper 8
feet below the pavement subbase of each borehole.

Retaining wall test borings were advanced to depths ranging from 10 to 29 feet below the
ground surface using the drilling techniques discussed above. Typically, five 24-inch long SPT
samples were collected in the upper 10 feet of each borehole and at five-foot intervals below a
depth of ten feet.

DMY, GETS, and HDR personnel monitored the drilling in the field, which included overall
coordination of drilling activities, visual-manual classification of soil samples, preparation of field
exploration logs, monitoring conformance with drilling and sampling criteria, and observation of
general site conditions. Groundwater observations were made in open boreholes upon
completion of drilling and prior to backfilling. In general, because most borings were located
within the HOV travel lanes and shoulders, 24-hour water level measurements were not made in
order to backfill the holes immediately after drilling.

Pocket penetrometer tests were typically performed on cohesive soil samples at the time of
sample collection. The results of the pocket penetrometer tests are shown on the exploration
logs provided in Appendix B.

DMY and GETS personnel collected bulk soil samples beneath the pavement subbase from 28
of the soil test boring locations. The samples were collected from auger cuttings to depths of up
to approximately six feet below the pavement subbase. The samples were collected for
laboratory testing, including classification, moisture-density relationship, California Bearing Ratio
(CBR), and resilient modulus. Bulk sample locations are indicated on the applicable test boring
logs in Appendix B and laboratory test results are provided in Appendix C.
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Borings advanced through existing pavements were typically backfilled with pea gravel to a
depth of approximately two feet below the pavement surface. The remaining two feet were
backfilled with grout. Borings not advanced through the existing pavement were backfilled with
auger cuttings.

HDR personnel laid out proposed exploration locations in the field along a field location baseline
surveyed by Rice Associates. Locations were marked in roadway shoulders and moved to
proposed locations during drilling. SPT borings and pavement cores were surveyed by Rice
Associates for location and surface elevation after drilling was completed.

Station/Offset and Latitude/Longitude are provided on the exploration logs. Survey data are
referenced to North American Datum 1983 (NAD-83) State Plane Virginia (feet). Vertical datum
is referenced to North American Vertical Datum 1988 (NAVD-88), also in feet. A summary of the
soil test borings is provided in Table A-1 in Appendix A. Test boring logs are provided in
Appendix B. As-drilled boring locations are shown on Figure A-3 in Appendix A.

4.1.2 Pavement Cores

DMY and GET drilled 170 subsurface explorations along the proposed 1-395 alignment. One
hundred sixty-eight of these explorations were drilled through existing pavement sections
between January 19 and February 22, 2016. DMY and GETS cored the existing pavement
sections at a total of 163 of these locations in the main travel lanes and shoulders. Pavement
cores were not collected in 16-PC-019-SH, 16-PC-022-SH, 16-PC-025-SH, 16-PC-028-SH, and
16-PC-031-SH; however, pavement thicknesses were measured after augers were advanced
through the pavement. HDR personnel measured and photographed the pavement cores. One
hundred fifty-three of the pavement cores were collected at roadway SPT boring locations. The
remaining 10 pavement cores were collected at tie-in locations or locations where roadway SPT
boring locations were not required or could not be drilled due to utility conflicts.

The pavement section thickness data is summarized in Table A-2, and photographs (with
observational annotation) of the pavement cores are provided in Appendix D. Pavement core
locations are depicted on Figure A-3.

4.1.3 Laboratory Testing

DMY, GETS, and Boudreau Engineering conducted laboratory testing on soil samples (jar and
bulk samples) collected from the subsurface explorations. HDR personnel evaluated the field
exploration logs and assigned specific samples for testing. Testing was performed to aid in the
classification of soils encountered in the explorations and to support development of
geotechnical engineering parameters for preliminary design. Table 2 summarizes the completed
laboratory testing.

Page 4 of 18

hdrinc.com



Geotechnical Engineering Data Report
395 Express Lanes Preliminary Design
RFP Conceptual Plans

REV. 1 — September 22, 2016

Table 2 — Summary of Laboratory Testing

Laboratory Test Specification Referenced Laboratory No. of Tests
VTM AASHTO
Moisture Content T 265 604
No. 200 Wash 25 T11 124
Grain Size Analysis 25 T 88 DMY and 124
Atterberg Limits 7 T89/90 GETS 88
Standard Proctor 1 T99 28
California Bearing Ratio 8 T 193 28
Resilient Modulus T 307 Rick 26
Boudreau

A laboratory index table, indicating which testing was performed from each test boring, is
provided in Table A-3 in Appendix A. Index testing (natural moisture content, Atterberg Limits,
and fines content) results are shown on the test boring logs in Appendix B. A summary of
laboratory test results (except for moisture content only samples) is provided in Table C-1 in
Appendix C. The laboratory test results are provided in Appendix C.

4.1.4 Ground Penetrating Radar Survey (GPR)

Infrasense, Inc. of Woburn, Massachusetts completed a Ground Penetrating Radar (GPR)
survey of the project alignment on February 6, 2016. The study was conducted between
approximate Station 1510+30 on the south end to 1941+00 on the north end. (Note: a portion of
the dedicated southbound lane from approximate Station 1928 to 1941 (northern project extent)
was not tested due to MOT restrictions) The objective of the GPR survey was to aid in
determining the asphalt concrete pavement thickness at regular intervals along the project’s
length.

The GPR data was collected with a GSSI 1-GHz horn antenna GPR system, center-mounted
behind the survey vehicle providing continuous data along the centerline of each lane. The
vehicle was equipped with an electronic distance-measuring instrument (DMI) mounted to the
rear wheel, providing synchronous distance data as the GPR data was collected. A Trimble
GPS unit provided high resolution, differentially corrected geo-spatial information. The data
collection and recording was controlled by the SIR-20 GPR system operated from within the
survey vehicle. The data was collected at a rate of 1 scan per foot of travel. The pavement layer
thicknesses were calculated at 25-foot increments, and represent the average of individual
readings calculated over an interval of £ 12 feet on either side of the reported location.

HDR provided the results of the pavement core measurements to Infrasense to ground truth the
GPR data before their report was finalized. Infrasense’s report titled “Ground Penetrating Radar
(GPR) Pavement Evaluation of the 1-395 Corridor HOV Lanes,” dated April 8, 2016 is provided
as Appendix E.
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4.1.5 Falling Weight Deflectometer (FWD) Testing

PTS collected NDT data for the roadway pavements using their in-house Dynatest Model 8000
Falling Weight Deflectometer (FWD) during weekend closure of the facility on February 6, 7, 13,
20, and 21, 2016. The FWD used for the testing operation is capable of simulating a moving
wheel load of up to 34,000 pounds.

The FWD data may be used to assess the overall support conditions of the in-place pavements
and subgrades by providing data for:

o Development of pavement deflection profile plots that are helpful in delineating design
sections for long stretches of roadway, and

e Back-calculation of pavement layer strengths and subgrade support parameters for use
in structural analysis of the pavements.

NDT tests were conducted in accordance with ASTM D4694-09, “Standard Test Method for
Deflections with a Falling-Weight-Type Impulse Load Device” and ASTM D4695-03, “Standard
Guide for General Pavement Deflection Measurements”. NDT tests were typically spaced
100 feet longitudinally in each lane and staggered by 50 feet for adjacent lanes of testing, which
provided a final longitudinal spacing of 50 feet over the alignment. An exception to this was at
approximate Station 1876+00, where the reversible HOV lane facility splits into separate
northbound and southbound lanes divided by a barrier. Since each side consisted of two travel
lanes and one shoulder, the NDT spacing was increased to 200 feet in each lane and staggered
at 100 feet. This provided a final longitudinal spacing of approximately 50 feet for the facility
from 1875+00 to the north project limit. (Note: a portion of the dedicated southbound lane from
approximate Station 1928 to 1941 (northern project extent) was not tested due to MOT
restrictions)

PTS’s data report containing the FWD data is provided in Appendix F.

4.2  Design Phase Geotechnical Explorations

Geotechnical explorations were not completed to support preliminary design of bridge
structures, minor structures (pipes and culverts greater than 36 inches in diameter), cut or fill
slopes, storm water management ponds, sound barrier walls, toll gantries, and sign foundations.

A design phase geotechnical investigation shall be performed by the design-builder in
accordance with Chapter Il of the VDOT Materials Division’s Manual of Instructions to
investigate existing subsurface geotechnical conditions in the areas of the proposed
improvements. A boring location plan must be approved by the Northern Virginia District
Materials Engineer prior to initiation of the design geotechnical investigation. The final
geotechnical engineering report must be reviewed and approved by the Northern Virginia
District Materials Engineer prior to initiation of construction activities.
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5.0 SUBSURFACE SUMMARY

The following sections summarize the results of the subsurface explorations completed at the
project site. Specific observations, remarks, and comments are reflected on the exploration logs
provided in Appendix B.

5.1 Site Geology Review

The project site is located near the western edge of the Coastal Plain Physiographic Province.
The Coastal Plain Province consists of an eastward-thickening wedge of unconsolidated
river/deltaic and marine sediments. The interbedding of fine- and coarse-grained sediments is
complex due to irregular deltaic and alluvial deposition, as well as the cyclic marine deposition
associated with transgressions and regressions of the sea. Strata unconformities (gaps in the
geologic record) due to periods of erosion and regional faulting are common within the western
Coastal Plain. As a result, strata composition and thicknesses can vary greatly over short
horizontal or vertical distances.

HDR reviewed a number of local geology references for information relative to mapping of
geology units along the project alignment. The references included the Fairfax County Soils
Map (2015), the City of Alexandria Marine Clay Area Map (1976), the Arlington County Geologic
Map (2006), and the Annandale quadrangle geologic map (1986). Refer to Section 9.0 for the
specific reference information. Table A-4 in Appendix A summarizes the approximate surface
mapping of geologic units along the project alignment using the local geology references
summarized above.

Potomac Formation soils, which consist of both clays and sands, are present within the project
site. The quartzo-feldspathic sands are light gray to pinkish and greenish gray, fine to course
grained, poorly sorted, and commonly thick bedded. The sands are interbedded with gray to
green, massive to thick-bedded clay and silt, commonly mottled red or reddish brown. Low to
highly plastic silts and clays (ML/MH, CL/CH) of variable thickness underlie surface silts, sands,
and gravels. The soils of the Potomac Formation occur on side slopes and hilltops, and within
the older or buried floodplains of the Coastal Plain. The thickness ranges from feather-edge at
western limit of outcrop to more than 3,500 feet in the subsurface of the outermost, eastern
Coastal Plain.

The high-plasticity silt and clay deposits of the Potomac Formation (also referred to as marine
clays, Potomac clays, or Marumsco soils on the geologic maps) are highly fractured and broken,
and contain fissures and discontinuities. They are considered “unsuitable” and are known locally
to be problematic, specifically with regards to slope stability and volumetric changes with
moisture variation (shrinking and swelling).
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High-plasticity Potomac formation clays can present stability issues over extended periods of
time due to the potential for softening and weakening along the existing fissures in the clay,
resulting from exposure of the fissures to disturbance and water from construction activities. The
clays often exhibit slickensides (previously sheared surfaces characterized by residual shear
strengths) along the fissures and discontinuities that may impact their overall stability.

5.2 Subsurface Soil

Subsurface conditions vary along the length of the alignment and consist of sands, gravels, silts,
and clays. HDR typically observed two strata throughout the alignment.

HDR observed Stratum | (Fill and Suspected Fill Soils) in a majority of the pavement test
borings below the pavement subbase aggregate. Stratum | ranged in thickness from
approximately 2 feet to 8 feet within the test boring depths. Stratum | consisted primarily of
sands (SP, SP-SM, SP-SC, SC-SM, SM, SC, SW-SC); however, gravels (GP, GP-GC, GW-GC,
GCQ), silts (MH), and clays (CL, CH) were present to a lesser extent. SPT N-values ranged from
1 blow per foot (bpf) to split spoon refusal (50 blows per 6 inches or less).

Stratum | was observed in the two retaining wall borings from the ground surface to the boring
termination depths (approximately 14 to 29 feet bgs). Stratum | in the retaining wall borings
consisted primarily of sands (SP, SP-SC, SC, and SM); however, clays (CL, CH) were present
to a lesser extent. SPT N-values ranged from 2 blows per foot (bpf) to split spoon refusal.

Suspected Fill soils were identified based on observations of soil and site conditions, including:

e The presence of foreign material such as fragments of asphalt, concrete, wood, brick,
angular/sub-angular gravel, or other debris within the otherwise Coastal Plain geology

e Apparent layering formed by compaction operations, and

e The presence of fill slopes based on observations of surrounding topography.

Stratum 1l (Native Coastal Plain Soils - Interbedded Sands and Clays) was observed below
Stratum |, where present, and ranged in thickness from approximately 2 feet to 8 feet within the
test boring depths. Stratum Il soils consisted of interbedded sands (SP, SW, SP-SM, SP-SC,
SW-SC, SC, SM) and clays (CL, CH); however, gravels (GP-GC, GM) and silts (ML, MH) were
present to a lesser extent. SPT N-values in the coarse-grained soils ranged from 2 bpf to split
spoon refusal, indicating relative densities ranging from very loose to very dense. SPT N-values
in the fine-grained soils ranged from 5 bpf to 30 bpf, indicating consistencies ranging from firm
to very stiff.

Shallow refusal was encountered in 10 of the test borings at depths of 10 feet or less. No rock
coring or excavation was conducted to evaluate the cause of the shallow refusal. In some
cases, as noted on the boring logs, borings were offset a short distance with similar results. It is
possible that concrete rubble or other large debris may have been used as fill material within the
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existing embankments. Table 3 summarizes the boring locations where shallow refusal was

encountered.

Table 3 — Summary of Shallow Refusal Boring Locations

Boring Station Surface El. (ft) e t((:t;?efusal RefLEfstz):\I = Refusal Type
16-PC-099-SH 1761+63 48.6 5.4 43.2 Auger
16-PC-114-SH 1799+04 50.2 5.1 45.1 Auger
16-PC-147-SH 1880+73 73.9 6.1 67.8 Split Spoon
16-PC-148-SH 1883+15 71.3 7.8 63.5 Split Spoon
16-PC-149-ML 1888+11 65.1 6.8 58.3 Split Spoon
16-PC-150-SH 1889+09 62.4 3.4 59.0 Split Spoon
16-PC-155-ML 1903+08 43.9 8.6 35.3 Split Spoon
16-PC-157-SH 1907+76 30.6 4.5 26.1 Auger
16-PC-166-SH 1930+66 24.4 4.3 20.1 Auger
16-BH-RW-002 1895+63 40.4 10.0 30.4 Auger

5.3  Subsurface Water

Subsurface water was observed in 16 of the test boring explorations completed for this study at
the time of drilling (in open boreholes prior to backfilling) at depths ranging from approximately 3
to 7 feet below the ground surface. In general, because most borings were located within
roadways, 24-hour water level measurements were not made in order to backfill the holes
immediately after drilling. Refer to Table 4 and the exploration logs in Appendix B for specific
observations of subsurface water at the exploration locations.

Table 4 — Summary of Subsurface Water Observations during Drilling

. . . Approximate Approximate
Tes; Borl_ng et B_ormg s Bl Subggrface Water Subgtrj)rface Water
Designation Station Surface El. (ft) Depth (ft) Elevation (ft)
16-PC-008-ML 1535+44 184.3 5.0 179.3
16-PC-011-ML 1542+88 208.7 4.5 204.2
16-PC-019-SH 1562+83 236.2 6.5 229.7
16-PC-022-SH 1570+45 230.7 4.0 226.7
16-PC-033-SH 1596+62 171.3 5.0 166.3
16-PC-081-SH 1716+70 149.9 6.1 143.8
16-PC-096-SH 1754+34 54.5 3.0 51.5
16-PC-098-ML 1760+36 49.6 4.0 45.6
16-PC-145-SH 1878+12 76.0 6.0 70.0
16-PC-146-ML 1880+40 73.8 5.0 68.8
16-PC-147-SH 1880+73 73.9 5.0 68.9
16-PC-149-ML 1888+11 65.1 4.0 61.1
16-PC-155-ML 1903+08 43.9 5.0 38.9
16-PC-159-SH 1911+79 22.4 5.0 174
16-PC-162-SH 1920+84 38.8 7.0 31.8
16-PC-164-ML 1925+66 34.6 6.0 28.6
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Note that subsurface water levels tend to fluctuate due to precipitation, season, temperature,
site grading, and other factors that may be different from those prevailing at the time HDR
completed its subsurface explorations.

6.0 PAVEMENTS

6.1 Existing Pavement Condition and Thickness

HDR executed a multi-faceted approach to evaluating the existing pavement thickness and
condition on the project, including pavement cores, a visual condition assessment of joints and
surface pavements, and non-destructive testing (NDT) to assess section thickness, stiffness,
and subgrade support. HDR’s Pavement Condition Assessment Report, dated June 3, 2016,
describes the approach, results, and conclusions in detail. An inventory of the existing joint
pavement conditions is included with the report. Joint repair details are provided in the 30%
plans.

Pavement thickness information was collected at 168 locations by coring or augering. The
pavement section thickness data is summarized in Table A-2 in Appendix A. Specific
observational comments related to the recovered core are contained on the pavement core
photographic logs contained in Appendix D.

Table 5 summarizes the approximate existing pavement section thicknesses, broken down by
the lane or shoulder in which the pavement thickness was measured. In general, the reduced
strength shoulders consist of approximately 4 inches of asphalt concrete (AC) pavement over 7
to 12 inches of subbase aggregate. The main travel lanes consist of approximately 4 inches of
asphalt concrete pavement over 9 inches of Portland cement concrete (PCC) pavement over 7
to 8 inches of cement-treated aggregate over 5 inches of subbase aggregate. The range and
average values for the layer thicknesses are provided in Table 5.

Table 5 — Summary of Typical Pavement Core Measurements

West Shoulder

West Travel Lane

East Travel Lane

East Shoulder

AC Pavement
2.51t0 8.5 inches
Average = 3.9 in

AC Pavement
2.8t0 6.0 inches
Average = 4.2 in

AC Pavement
2.81t0 6.1 inches
Average =4.0in

AC Pavement
2.0to 7.7 inches
Average =3.9in

Adggregate Subbase
2 to 14 inches
Average = 7.4 in

PCC Pavement
7.8 t0 10.0 inches
Average = 8.7 in

PCC Pavement
8.0to 11.0 inches
Average = 8.9in

Aggregate Subbase
1to 27 inches
Average =11 in

Cement Treated

Adgaregate
3.0to0 9.0 inches

Average =7.5in

Cement Treated

Adgaregate
4.0t0 9.1 inches

Average = 7.0in

Aggregate Subbase

1to 13 inches
Average = 5.6 in

Aggregate Subbase

1to 10 inches
Average =5.5in

hdrinc.com
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In a number of exploration locations and the interpreted GPR data, HDR observed “non-typical”
pavement thicknesses that do not represent the generally observed thicknesses summarized in
Table 5. Examples include: thicker than usual asphalt concrete pavement, PCC pavement
beneath the asphalt concrete surface of the shoulder, or the lack of a cement-treated aggregate
layer in the main travel lane. Refer to the pavement core logs in Appendix D and the GPR data
in Appendix E for further information.

6.2  Minimum Pavement Section Requirements

Minimum pavement sections provided herein are for proposal preparation purposes only. The
design-builder will be required to validate the adequacy of the minimum pavement sections and
to notify the Concessionaire of its findings during the Scope Validation Period. If the selected
design-builder confirms that the minimum pavement sections are inadequate for actual
design/construction conditions, the design-builder shall notify the Concessionaire during the
Scope Validation Period of the necessary changes and proposed price adjustments, if
any. Acceptable changes are limited to increasing the thickness of the base or subbase layers
specified below. Any changes to the pavement sections specified below must be approved by
the Concessionaire. The design-builder will be responsible for the final design and construction
of the pavements for this project in accordance with the Technical Requirements.

Table 6 summarizes the traffic design parameters used to establish the minimum pavement
sections for the 395 Express Lanes project.

Table 6 — Summary of Design Traffic Parameters

Parameter Value Used Reference

Design life 30 years VDOT MOI VI-41 for Interstate Roadway
Interchange Justification Report (IJR)

ADT (2015) 58,000 VPD dated 1-7-09
Interchange Justification Report (IJR)

ADT (2030) 64,000 VPD dated 1-7-09

Design Year ADT (2048) 72.300 VPD (Zigitgulated, assumes open to traffic in
Calculated between 2015 and 2030 from

0
Growth rate 0.67% per year JR ADT's
%Passenger Vehicles 97%

Typical for 95 Xpress lanes

%2-Axle, Single Unit 3% (south of 1-395, same corridor)
%3-Axle, Tractor Trailer 0%

ESAL Factors (Flexible Design) 0.0002/0.46/1.05 VDOT MOI VI-43

ESAL Factors (Rigid Design) 0.0003/0.59/1.59 VDOT MOI VI-48,49

Lane Distribution 70% VDOT MOI VI-42 for 3 lane roadway
Directional Distribution 100% Appropriate for reversible HOV facility
Design ESALs (Flexible) 7,051,126 Calculated

Design ESALs (Rigid) 9,065,085 Calculated
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The minimum pavement designs are based upon the following criteria: (a) a minimum soil
subgrade CBR value of 5 (therefore all imported fill material shall have a minimum CBR value of
5), (b) all subgrade is compacted in accordance with the applicable sections of the Road and
Bridge specifications and applicable special provisions and, (c) that all unsuitable materials at,
or below, subgrade have been removed or modified in accordance with applicable sections of
Division | Amendments to the Standard Specification General Provisions for Design-Build
Contracts under Part 5 of the RFP document.

As indicated on the preliminary plans, all existing paved shoulders shall be cut with a smooth
vertical face to expose the original Portland cement concrete pavement beneath the main travel
lanes, demolished and reconstructed with the pavement section identified below. Also as
indicated on the preliminary plans, all existing main travel lanes shall be milled to a depth of
2 inches and resurfaced with 2 inches Asphalt Concrete, Type SM-12.5E. All underdrains
beneath the existing paved shoulders shall be removed and replaced to the nearest available
outlet outside of the striped travel lanes.

Surface — 2 inches Asphalt Concrete, Type SM-12.5E (estimated at 236 Ibs/yd?)
e Intermediate — 2 inches Asphalt Concrete Type IM-19.0D (estimated at 244 Ibs/yd?)
e Base — 11 inches Asphalt Concrete, Type BM-25.0A

e Subbase - 10 inches Aggregate Base Material, Type |, Size No. 21B connected to a
standard UD-4 edge drain located beneath the outer edge of the paved shoulder.
Increase the bottom depth (thickness) of the VDOT 21B as required to properly convey
water from beneath the main travel lanes into the edge drains.

Modified UD-1 shall be provided in lieu of standard UD-4 edgedrain for pavement sub-
drainage in areas of high groundwater, springs or deep (> 15 feet) cuts; the modification
consists of wrapping the aggregate with geotextile drainage fabric.

On the high side of super-elevated sections, where the new pavement will drain towards
the existing pavement, provide 10 inches Cement Treated Aggregate (CTA) (Aggregate
Base Material, Type I, Size No. 21A, pugmill mixed with 4% hydraulic cement by weight
in lieu of 21B).

6.3  Temporary Pavement for Maintenance of Traffic

The design-builder shall be responsible for any temporary pavement design. Temporary
pavements shall be designed in accordance with the AASHTO Guide for the Design of
Pavement Structures (1993 edition) and the VDOT Materials Division’s Manual of Instructions.
All temporary pavement designs shall be submitted to the Concessionaire for review. All
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temporary pavement shall be completely removed once it is no longer in service. All temporary
pavement designs for the 395 Express Lanes project shall have a minimum six inches of
asphalt concrete and shall meet the following minimum design criteria:

Design Life — 6 months minimum

Reliability — 85% minimum

Initial Serviceability — 4.2 minimum

Terminal Serviceability — 2.8 minimum

Standard Deviation — 0.49 minimum

CBR value for subgrade soils determined by laboratory tests.

Note: The existing paved shoulders shall not be used for maintenance of traffic in their present
condition unless approved by the Concessionaire.

The minimum pavement sections require that proper grading be maintained to direct surface
water away from paved areas and to provide for efficient runoff from surrounding areas. Control
of both surface and ground water will be a very important consideration for the overall
performance of these pavement designs.

Any utility excavations or excavations for storm drains within pavement areas shall be backfilled
with compacted structural fill in accordance with applicable sections of the Road and Bridge
specifications and applicable special provisions.

Standard UD-4 edge drains will be required for all pavements on this project. Modified UD-1
underdrain shall be provided in lieu of standard UD-4 edge drain for pavement sub-drainage in
areas of high ground water, springs or cuts in excess of 15 feet; the modification consists of
wrapping the aggregate with geotextile drainage fabric. Standard Combination Underdrain (CD-
1) shall be provided at the lower end of cuts. Standard Combination Underdrain (CD-2) shall be
provided at grade sags, bridge approaches, and at the lower end of undercut areas.

Hydraulic cement concrete sidewalk shall have a minimum base course of 4” of aggregate base
material Type I, Size No. 21A or No. 21B.

7.0 GEOTECHNICAL ENGINEERING CONSIDERATIONS FOR DESIGN AND
CONSTRUCTION

7.1 Earthwork

Cuts and fills are anticipated to be minimal over the length of the project and generally
associated with removal of pavements, preparation of subgrades in pavement reconstruction
areas, and minor re-grading. Re-grading of slopes may be required outside the HOV lanes in
conjunction with sound barrier wall construction.
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Earthwork issues that should be considered during design may include, but are not limited to,
subgrade preparation, subdrainage, compacted fill placement, allowable fill slope angles,
evaluation of stability and settlement in both design and construction for retained fills and non-
retained fills, both existing and proposed, throughout the project.

It will be the design-builder’'s responsibility to ensure that the stability and settlements of the
embankments have been designed to the tolerances specified in the RFP for this project.

For subgrades, it will be important to address appropriate methods for evaluation of subgrade
suitability, and procedures for mitigating unsuitable subgrade materials. With respect to
subdrainage, the design-builder shall identify areas where subdrainage is needed beyond that
required by the standard VDOT specifications/special provisions and design the appropriate
types of subdrainage. The design-builder shall evaluate the suitability of on-site soils for use as
fill or backfill with respect to soil types, CBR values, and moisture contents as discussed in
Section 7.3, below.

As discussed in Section 5.1, Potomac Formation high-plasticity clays/silts (sometimes referred
to as “marine” clays) are known to exist within the limits of the proposed construction. These
clays/silts have been identified by Fairfax and Prince William counties as “problem” soils that
require special treatment during design and construction but they are also known to be present
in Stafford County and in the northern end of Spotsylvania County.

Identification of the location, quantities and treatments of high-plasticity Potomac Formation clay
and silt soils will be important to determine accurate cost estimates for this project. VDOT has
successfully used these materials by compacting them in confined embankment fills and
capping them with suitable subgrade fill material. This method of treatment of highly plastic soils
will be acceptable on this project provided it is adequately engineered and constructed.

Twenty-eight bulk samples of subgrade soils were collected from the test borings and tested in
the laboratory for natural moisture content, classification, Standard Proctor, CBR, and Resilient
Modulus (26 out of 28). The test results are presented in Appendix C and summarized in
Table C-1.

Moisture conditioning of the on-site soils should be anticipated and considered in design and
construction of the project. The clay and silt soils will likely be difficult to compact if wet of
optimum moisture content and/or during periods of wet weather due to their propensity to
absorb and retain water. Therefore, it will be important that the design-builder address the
potential impact that these soils could have on earthwork operations and how they should be
treated during construction. As an alternative to aeration and/or mechanical drying, the design-
builder may elect to use pelletized quick lime to dry soils that are excessively wet provided dust
is adequately controlled.
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7.2  Slope Design

Cut and fill slopes shall be no steeper than 2H:1V. All cut and fill slopes shall be analyzed and
designed in accordance with the most recent version of Chapter Il of the VDOT Materials
Division’s Manual of Instructions. All cut and fill slopes shall be designed to be stable for the
interim construction stages, for the end-of-construction condition, and for design-life conditions.

7.3 Unsuitable Materials

Unsuitable materials for use as embankment fill, bedding for structures, and in cut areas for
subgrade directly beneath pavements are defined as any soils with one or more of the following
properties: a liquid limit greater than 45, a plasticity index greater than 25, classifies as CH, MH,
OH and OL in accordance with the Unified Soil Classification System (USCS), contains more
than 5% by weight organic matter, a California Bearing Ratio (CBR) value less than 5 and/or a
swell greater than 5% as determined from CBR testing in accordance with VTM-8. Soils that are
otherwise suitable, but are in a condition that is +/- 3% of optimum moisture content (i.e.
saturated or very dry and/or very loose or very soft coarse/fine grained soils that exhibit
excessive pumping, weaving or rutting under the weight of construction equipment) are also
considered unsuitable unless they can be moisture conditioned to an acceptable moisture
content range that allows adequate compaction to meet project specifications. Based upon the
available geologic/soils mapping and local experience, unsuitable soils consisting of highly
plastic clays and elastic silts, chemically aggressive soils and soils with Design CBR values less
than 5 should be expected to be encountered on this project.

Unsuitable soils in the pavement subgrade that cannot be made suitable by moisture
conditioning shall be removed and replaced using the 395 Design-Build Contract Unit Prices
{Undercut Unsuitable Subgrade, Replace Subgrade Undercut with Select Material - Type 1 Fill
(Minimum CBR 30), Subgrade Geotextile Fabric from Part 1, Attachment C and D} at locations
and depths as recommended by the Design-Builder (and as approved by the Concessionaire)
using the following methods:

A. Complete removal and replacement with Select Material - Type 1 Fill (Minimum CBR 30)
per Section 207 of the 2016 Road and Bridge Specifications to a depth of at least two
feet below final pavement subgrade. All unsuitable materials shall be disposed off-site at
no additional cost to the Concessionaire.

B. In addition to the removal and replacement method as described in Item A., if unsuitable
soils are deeper than two feet below pavement subgrade, at the Concessionaire’s
direction, the Design-Builder shall also place a layer of Subgrade Stabilization Geotextile
Fabric per the VDOT Approved Product List and Section 245.03 (d) of the 2016 Road
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and Bridge Specifications at the bottom of the 2 feet deep of the unsuitable removal cut
prior to placement of Select Material - Type 1 Fill (Minimum CBR 30) to assist in bridging
the low-strength deeper unsuitable soils. UD-4 Edge drains shall be lowered as
necessary to provide positive drainage for the Select Material.

Based on the test boring data, unsuitable soils should be anticipated within approximately four
vertical feet of subgrade elevation at some locations. Table A-5 in Appendix A summarizes
boring locations where soil samples tested in the laboratory meet the above requirements for
unsuitable soils. In addition, Table A-5 summarizes locations where:

1. The water table was observed at depths of less than approximately five feet (also refer
to Table 4 for subsurface water observations — Note these areas may also need
additional UD-1 Underdrains),

2. Soil samples were observed to be “wet” during drilling, and

3. SPT N-values were observed to be less than 4 blows per foot (indicating very loose
granular soils or soft/very soft cohesive soils).

The final determination of unsuitable soil limits and quantities is the responsibility of the Design-
Builder once the final detailed design subsurface investigation is completed. Unsuitable soils in
addition to those identified in this report and the preliminary subsurface investigation described
herein are likely to be encountered. The design-builder should consider this when preparing his
bid. Excessively soft/loose or saturated soils not located beneath and/or impacting the
pavement subgrade may also be unsuitable based on the Design-Builders investigation and
analysis and must be removed to provide adequate support for embankments, structures or
drainage items. This work is considered to be inclusive of the 395 Design-Build Contract Price
and will not be paid for under the unsuitable subgrade unit prices described above. The design-
builder's qualified geotechnical engineer must identify unsuitable materials and provide
justification for the selected treatment method, or methods, to verify that there will be no
adverse effect on the performance of embankments, structures or drainage items. Topsoil or
other organic soils are also considered unsuitable for use in embankment fills other than as a
cover for slopes for the purpose of establishing vegetative cover. When used as cover for
slopes, the thickness of topsoil shall not exceed 12 inches.

8.0 LIMITATIONS

The data contained in this document has been prepared to facilitate preparation of the price
proposal for this project and should not be solely relied upon for the final design and
construction of this project. A design level geotechnical investigation must be performed by the
design-builder to verify and augment the information included in this document. Reference
should be made to the 395 Design-Build Contract for further information regarding required
design investigations and the identification, resolution and responsibility for differing site
conditions.
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The data included in this report depict the subsurface soil, ground water, and existing pavement
conditions at the specific locations where the borings were performed. These conditions may
vary at other locations beyond, or between, these specific locations. Accordingly, the
Concessionaire does not warrant or guarantee that the information provided on the logs, or in
this report, can be projected as indicative of conditions beyond the limits of the borings, and any
such projection is purely interpretive. In addition, the ground water levels recorded on the boring
logs indicate the ground water conditions that existed at the time of the investigation. Ground
water levels may vary considerably, with time, according to prevailing climate, rainfall, surface
run-off, evaporation, construction and other factors.

The data are made available to bidders in order that they may have access to subsurface data
identical to that which is possessed by the Concessionaire, and are not intended as a substitute
for personal investigation, interpretation and judgment by others. Also, the information contained
herein represents borings that were performed by the Concessionaire and may not represent all
of the borings performed on the project, particularly if consultant designers performed work
under self-contained geotechnical/design contracts.

The minimum pavement sections and discussion of geotechnical considerations as presented in
this report are based on the information revealed by our exploration. We have attempted to
provide for normal contingencies, but the possibility remains that unexpected conditions may be
encountered during subsequent site explorations and construction. The design-builder must
perform additional test borings and laboratory testing to develop the design for this project and
to meet the minimum requirements outlined in Chapter 1l of the current VDOT Material
Division’s Manual of Instructions and the current AASHTO LRFD Bridge Design Specifications,
2014 and VDOT Modifications.

We have endeavored to complete the services identified herein in a manner consistent with that
level of care and skill ordinarily exercised by members of the profession currently practicing in
the same locality and under similar conditions as this project.
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