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EXHIBIT B-1 

PROJECT DESCRIPTION AND SCOPE DOCUMENTATION 

The I-95/395 HOV/HOT Lanes Project means the development, design, financing, 
construction, operation, maintenance and tolling of the Project Assets, all as more particularly 
described in the Technical Requirements, which consists of: 

1. Expanding the current HOV Lanes facility from two lanes to three lanes between 
Prince William Parkway and approximately 2 miles north of Capital Beltway (near Turkeycock 
Run) and maintaining the existing two lanes from Prince William Parkway to south of the Town 
of Dumfries. 

2. Extending the HOV Lane facility approximately 9 miles south by constructing two 
new lanes from Dumfries Road to Garrisonville Road (VA 610) in Stafford County. 

3. Converting the HOV Lanes and ramps between 2 miles north of Capital Beltway 
(near Turkeycock Run) and Garrisonville Road into HOV/High Occupancy Toll Lanes (“HOT 
Lanes”). 

4. Conversion of the Springfield Interchange Phase VIII HOV connector ramps from 
I-95 and I-395 to and from the Capital Beltway into HOT ramps; and the Phase VIII HOV-only 
through lanes on the Capital Beltway through the Springfield Interchange will be converted into 
HOT Lanes. 

5. Adding new entry/exit points into and out of the HOT Lanes, as listed below in the 
access point table.  All existing entry/exit points between 2 miles north of Capital Beltway 
(including Turkeycock Run SB HOV ramp) and south of Dumfries Road will be converted to HOT 
Lanes unless modified as identified below. 

6. Operation and maintenance of the Project Assets, including the STE, following the 
Southbound Opening Date, with respect to the southbound portion of the STE, and following the 
STE Final Acceptance Date, with respect to the northbound portion of the STE.  For the avoidance 
of doubt, the Department shall be responsible for the design, development and construction of the 
STE pursuant to the provisions of the First Amendment.  The STE will extend the existing HOT 
lanes approximately 2.2 miles to milepost 142.5.  The STE includes the creation of new northbound 
and southbound access points between the HOT Lanes and the GP Lanes. 

7. Design, development and construction of the 395 Project.  The 395 Project means 
(i) the 395 Express Lanes Northern Extension, (ii) the DEW Component, (iii) the Seminary Road 
Soundwall Component, (iv) the Pentagon Improvements, (v) the GP Bridges Component and (vi) 
the Eads Street Component. 

8. The I-395 Express Lanes Northern Extension will convert the two existing I-395 
HOV lanes to HOT Lanes from Turkeycock Run to the Washington, D.C. line for a distance of 
approximately eight miles, and add one additional HOT lane within the current footprint of the 
reversible HOV lanes from Turkeycock Run to 0.5 miles south of Eads Street.  The I-395 Express 
Lanes Northern Extension will also include improvements to the existing HOV Lanes from 0.5 
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miles south of Eads Street to the Washington, D.C. line. No new HOT ramps will be built and the 
existing HOV access ramps will be converted to HOT ramps, except for the south facing ramp at 
Seminary Road. 

9. Design, development and construction of the Fred Ex Project.  The Fred Ex Project 
will build new HOT Lanes in the median of the existing I-95 Corridor from the current southern 
terminus of the STE to Route 17 in Stafford County, milepost 133, for a distance of approximately 
ten miles. 

10. Design, development and construction of the Opitz Boulevard Ramp Project.  The 
Opitz Boulevard Ramp Project means the design, construction, financing, operation, and 
maintenance of the Opitz Boulevard Ramp HOT Lanes. 

11. Design, development and construction of the Seminary Road Ramp Project.  The 
Seminary Road Ramp Project means the design, construction, financing, operation, and 
maintenance of the Seminary Road Ramp HOT Lanes. 

12. After completion of the 395 Project, STE and Fred Ex Project, the project limits of 
the HOT Lanes will be from Washington D.C. line to Route 17 in Stafford County, milepost 133, 
including the Phase VIII HOV-only lanes and HOV connector ramps through the Springfield 
Interchange (hereinafter referred to as the “Toll Facility”). 

No. Route Connection 
Location: 

Northbound 
Connections 

Southbound 
Connections 

Type of 
Modification 

1 I - 395 Between VA 648 
(Edsall Road) and 
Turkeycock Run 

NB HOV/HOT 
Lanes to NB GP 
Lanes 

N/A New 

2 I - 95 VA 7100 (Fairfax 
County Parkway) 

NB HOV/HOT 
Lanes to Fairfax 
County Parkway 
(Alban Rd.) 

Fairfax County 
Parkway (Alban 
Rd.) to SB 
HOV/HOT 
Lanes 

New 

3 I - 95 Between VA 7100 
(Fairfax County 
Pkwy) and VA 638 
(Pohick Road) 

N/A SB HOV/HOT 
Lanes to SB GP 
Lanes 

Deleted (to 
accommodate 
No. 2 above) 

4 I - 95 Between VA 642 
(Lorton Road) and Rt. 
1 

N/A SB GP to SB 
HOV/HOT 
Lanes 

New 

5 I - 95 Between VA 123, VA 
3000 (Prince William 
Parkway) and Opitz 
Blvd 

NB HOV/HOT 
Lanes to NB 
general purpose 
lanes 

N/A New 
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No. Route Connection 
Location: 

Northbound 
Connections 

Southbound 
Connections 

Type of 
Modification 

6 I - 95 Between Opitz and 
Dale Blvd 

N/A SB GP to SB 
HOV/HOT 
Lanes 

Deleted (to 
accommodate 
No. 17 below) 

7 I - 95 Between US 234 
(Dumfries Road) and 
VA 619 (Joplin Road) 

N/A SB HOV/HOT 
Lanes to SB 
general purpose 
lanes 

Expanded – 
replace slip 
ramp with 
flyover 

8 I - 95 Between VA 619 
(Joplin Road) and VA 
610 (Garrisonville 
Road) 

NB general 
purpose lanes to 
NB HOV/HOT 
lanes 

SB HOV/HOT 
Lanes to SB 
general purpose 
lanes 

New 

9 I - 95 Between VA 630 
(Courthouse Road) 
and VA 610 
(Garrisonville Road) 

NB general 
purpose lanes to 
NB HOV/HOT 
lanes 

SB HOV/HOT 
Lanes to SB 
general purpose 
lanes 

New 

10 I - 395 Seminary Road South facing 
Ramp to 
Seminary Road 

South facing 
Ramp to 
Seminary Road 

Conversion 
from HOV3+ 
to HOT 

11 I - 395 Eads Street Eads Street to 
NB HOV/HOT 
Lanes 

SB HOV/HOT 
Lanes to Eads 
Street 

Modified 
ramps to be 
Reversible 

12 I - 395 Between Eads Street 
and Washington Blvd 

N/A SB HOV/HOT 
Lanes to SB GP 
lanes 

Deleted (to 
accommodate 
No. 11 above) 

13 I-95 Between Route 637 
(Telegraph Road ) 
and Russell Road 

Flyover from NB 
general purpose 
lanes to NB 
HOV/HOT lanes 

Flyover from SB 
HOV/HOT 
Lanes to SB 
general purpose 
lanes 

New 

14 I-95 Route 630 
(Courthouse Road) 

Direct connect 
south facing 
ramp to 
Courthouse Road 

Direct connect 
south facing 
ramp from 
Courthouse 
Road 

New 
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No. Route Connection 
Location: 

Northbound 
Connections 

Southbound 
Connections 

Type of 
Modification 

15 I-95 Between VA Route 
652 (Truslow Road) 
and VA Route 17 
(Warrenton Road) 

Flyover from NB 
general purpose 
lanes and future 
NB collector-
distributor lanes 
to NB HOV/HOT 
lanes 

Flyover from SB 
HOV/HOT 
Lanes to SB 
collector-
distributor lanes 

New 

16 I-95 Route 17 (Warrenton 
Road) 

At-grade slip 
ramp from NB 
general purpose 
lanes to NB 
HOV/HOT lanes 

At-grade slip 
ramp from SB 
HOV/HOT 
Lanes to SB 
general purpose 
lanes 

New 

17 I-95 Route 2000 (Opitz 
Boulevard) 

South facing 
ramp to Opitz 
Boulevard 

South facing 
ramp to Opitz 
Boulevard 

New 

18 I-95 Between Dale Blvd 
and Cardinal Drive 

N/A SB GP to SB 
HOV/HOT 
Lanes 

New (replaces 
No. 6 above) 

 
The Project will also include (i) the tolling, operation and maintenance, and repair of the Project 
Assets in accordance with the Agreement, (ii) all other improvements constructed pursuant to the 
Agreement, as amended from time to time, and (iii) enhancements to the HOT Lanes to facilitate 
the operation of the Project Assets as intended in the Agreement. 

The Project also includes use of the Express Operations Center constructed by Capital Beltway 
Express, LLC (“CBE”) as concessionaire for the Capital Beltway HOT Lanes in Virginia Project, 
as well as use of the TTMS and certain other equipment installed by CBE at the Express Operations 
Center.  Such Project Assets as well as new TTMS and other equipment to be installed as part of 
the Project will be shared with CBE as provided in the Shared Facilities Agreement. 

Following the 395 Early Final Completion Date or the 395 Final Completion Date, as applicable, 
the 395 Department Assets will be turned over to the Department and shall be maintained by the 
Department. 


